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Section I - Instructions to Tenderers
	A.  General

	[bookmark: _Toc97371002][bookmark: _Toc139863103][bookmark: _Toc168299615]Scope of Tender
	The Employer, as indicated in Section II, Tender Data Sheet (TDS), issues this Tendering Document for the procurement of the Works as specified in Section VII, Requirements. The name, identification, and number of lots (contracts) provided in the TDS.

	
	Unless otherwise stated, throughout this Tendering Document, definitions and interpretations shall be as prescribed in Section VIII, General Conditions.

	[bookmark: _Toc438530847][bookmark: _Toc438532555][bookmark: _Toc438438821][bookmark: _Toc438532556][bookmark: _Toc438733965][bookmark: _Toc438907006][bookmark: _Toc438907205][bookmark: _Toc97371003][bookmark: _Toc139863104][bookmark: _Toc168299616]Source of Funds
	The Employer intends to apply its own funds to eligible payments under the contract(s) for which this Tendering Document is issued.

	[bookmark: _Toc438532557]
	

	Fraud and 
Corruption
	The Employer requires that the Tenderers, Suppliers, Contractors, and Consultants and their agents (whether declared or not), subcontractors, sub-consultants, service providers or suppliers, and any personnel thereof, under this contract, observe the highest standard of ethics during the procurement and execution of such contracts.  



	[bookmark: _Toc438532558]
	


[bookmark: _Toc438438823][bookmark: _Toc438532560][bookmark: _Toc438733967][bookmark: _Toc438907008][bookmark: _Toc438907207][bookmark: _Toc97371005][bookmark: _Toc139863106][bookmark: _Toc168299618]

	Eligible Tenderers


	A Tenderer may be a natural person, private entity, unless otherwise specified in the TDS. 

	Eligible Goods 
 and Services
	5.1 Goods shall be considered to originate in a country if they meet the criterion of at least 50% by value derived from within that country.
5.2 The nationality of the firm that produces, assembles, distributes or sells the goods shall not determine the origin of the goods.  
5.3 At the Employer’s request, Tenderers may be required to provide evidence of the source and origin of goods and services.

	
	

	B.  Contents of Tendering Document

	Sections of Tendering 
Document
	The Tendering Document consist of Parts 1, 2, and 3, which include all the Sections indicated below, and should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1	Tendering Procedures
Section I   − Instructions to Tenderers (ITT)
Section II −  Tender Data Sheet (TDS)
Section III − Evaluation and Qualification Criteria 
Section IV − Tendering Forms 
PART 2	Requirements
Section VII − Requirements 
PART 3	Conditions of Contract and Contract Forms
Section VIII − General Conditions (GCC)
Section IX   − Particular Conditions (PCC)
Section X     − Contract Forms

	
	The Invitation for Tenders issued by the Employer is not part of the Tendering Document.

	
	The Tenderer shall obtain the Tendering Document and the responses to requests for clarification, the Minutes of the pre-Tender meeting (if any), or Addenda to the tendering document in accordance with ITT 8, from the source stated by the Employer in the Invitation for Tenders; otherwise the Employer is not responsible for the completeness of the Tendering Document.
The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tendering Document. Failure to furnish all information or documentation required by the Tendering Document may result in the rejection of the tender.

	[bookmark: _Toc438438827][bookmark: _Toc438532575][bookmark: _Toc438733971][bookmark: _Toc438907011][bookmark: _Toc438907210][bookmark: _Toc97371009][bookmark: _Toc139863109][bookmark: _Toc168299622]Clarification of
Tendering Document,
Site Visit, Pre-Tender 
Meeting
	A prospective Tenderer requiring any clarification of the Tendering Document shall contact the Employer in writing at the Employer’s address indicated in the TDS or raise his inquiries during the pre-tender meeting if provided for in accordance with ITT 7.4. The Employer will respond in writing to any request for clarification, provided that such request is received prior to the deadline for submission of tenders, within number of days specified in the TDS. The Employer’s response shall be in writing with copies to all Tenderers who have acquired the Tendering Document in accordance with ITT 6.3, including a description of the inquiry but without identifying its source. Should the Employer deem it necessary to amend the Tendering Document as a result of a request for clarification, it shall do so following the procedure under ITT 8 and ITT 22.2.

	
	The Tenderer is advised to visit and examine the project site and obtain for itself, on its own responsibility, all information that may be necessary for preparing the tender and entering into a contract for provision of the Requirements. The costs of visiting the Site shall be at the Tenderer’s own expense.

	
	Pursuant to ITT 7.2, where the Tenderer and any of its personnel or agents have been granted permission by the Employer to enter upon its premises and lands for the purpose of such visit, the Tenderer, its personnel, and agents will release and indemnify the Employer and its personnel and agents from and against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a result of the visit.

	
	The Tenderer’s designated representative is invited to attend a pre-tender meeting, if provided for in the TDS. The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that stage.  If so provided in the TDS, the Employer will organise a site visit.

	
	The Tenderer is requested, as far as possible, to submit any questions in writing, to reach the Employer not later than one week before the meeting.

	
	Minutes of the pre-tender meeting, if applicable, including the text of the questions raised, without identifying the source, and the responses given, together with any responses prepared after the meeting, will be transmitted promptly to all Tenderers who have acquired the Tendering Document in accordance with ITT 6.3. Any modification to the Tendering Document that may become necessary as a result of the pre-tender meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-tender meeting.

	
	Non-attendance at the pre-tender meeting will not be a cause for disqualification of a Tenderer.

	[bookmark: _Toc438438828][bookmark: _Toc438532576][bookmark: _Toc438733972][bookmark: _Toc438907012][bookmark: _Toc438907211][bookmark: _Toc97371010][bookmark: _Toc139863110][bookmark: _Toc168299623]Amendment of Tendering Document
	At any time prior to the deadline for submission of tenders, the Employer may amend the Tendering Document by issuing addenda.

	
	8.2   Any addendum issued shall be part of the Tendering Document and shall be communicated in writing to all who have obtained the Tendering Document from the Employer in accordance with ITT 6.3.

	
	0. To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their tenders, the Employer may, at its discretion, extend the deadline for the submission of tenders, pursuant to ITT 22.2

	C. [bookmark: _Toc438532561][bookmark: _Toc438532562][bookmark: _Toc438532563][bookmark: _Toc438532564][bookmark: _Toc438532565][bookmark: _Toc438532567][bookmark: _Toc438532569][bookmark: _Toc438532572][bookmark: _Toc438438829][bookmark: _Toc438532577][bookmark: _Toc438733973][bookmark: _Toc438962055][bookmark: _Toc461939618][bookmark: _Toc97371011][bookmark: _Toc168299624]Preparation of Tenders

	[bookmark: _Toc438438830][bookmark: _Toc438532578][bookmark: _Toc438733974][bookmark: _Toc438907013][bookmark: _Toc438907212][bookmark: _Toc97371012][bookmark: _Toc139863111][bookmark: _Toc168299625]Cost of 
Tendering
	The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Employer shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process.

	[bookmark: _Toc438438831][bookmark: _Toc438532579][bookmark: _Toc438733975][bookmark: _Toc438907014][bookmark: _Toc438907213][bookmark: _Toc97371013][bookmark: _Toc139863112][bookmark: _Toc168299626]Language of Tender
	The Tender, as well as all correspondence and documents relating to the Tender exchanged by the Tenderer and the Employer, shall be written in the language specified in the TDS. Supporting documents and printed literature that are part of the Tender may be in another language provided they are accompanied by an accurate translation of the relevant passages in the language specified in the TDS, in which case, for purposes of interpretation of the Tender, such translation shall govern.

	[bookmark: _Toc438438832][bookmark: _Toc438532580][bookmark: _Toc438733976][bookmark: _Toc438907015][bookmark: _Toc438907214][bookmark: _Toc97371014][bookmark: _Toc139863113][bookmark: _Toc168299627]Documents 
Comprising 
the Tender
	11.1  The Tender shall comprise the following:
(a) Letter of Tender in accordance with ITT 12;
(b) Completed Schedules, in accordance with ITT 12 and 14 and as provided in Section IV, Tendering Forms;
(c) Tender Security or Tender Securing Declaration, in accordance with ITT 19;
(d) alternative proposals if permissible, in accordance with ITT 13;

(e) written confirmation authorising the signatory of the Tender to commit the Tenderer, in accordance with ITT 20.2;
(f) documentary evidence establishing the Tenderer’s qualifications in accordance with ITT 17 and with the requirements of Section III, Evaluation and Qualification Criteria, using the relevant forms furnished in Section IV, Tendering Forms; 
(g) documentary evidence as specified in the TDS, establishing the conformity of the Technical Proposal offered by the Tenderer with the Tendering Document, in accordance with ITT 16 and using the relevant forms furnished in Section IV, Tendering Forms;
(h) Any other document required in the TDS.

	[bookmark: _Toc97371015][bookmark: _Toc139863114][bookmark: _Toc168299628]Letter of Tender 
and Schedules
	The Letter of Tender and Schedules shall be prepared using the relevant forms in Section IV, Tendering Forms. The forms must be completed as indicated in each form without any alterations to the text, and no substitutes shall be accepted except as provided under ITT 20.  All blank spaces shall be filled with the information requested.

	Alternative 
Proposals
	Unless otherwise indicated in the TDS, alternative proposals shall not be considered.  If alternative proposals are permitted, their method of evaluation shall be as stipulated in Section III, Evaluation and Qualification Criteria.

	
	When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, as will the method of evaluating different times for completion.

	
	Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of the Tendering Document must first price the Employer’s requirements as described in the Tendering Document and shall further provide all information necessary for a complete evaluation of the alternative by the Employer, including drawings, design calculations, technical specifications, breakdown of prices, and proposed construction methodology and other relevant details. Only the technical alternatives, if any, of the lowest evaluated Tenderer conforming to the basic technical requirements shall be considered by the Employer.

	
	When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the Requirements and such parts will be identified in the TDS as will the method for their evaluation and described in Section VII, Requirements

	1. [bookmark: _Toc438438835][bookmark: _Toc438532588][bookmark: _Toc438733979][bookmark: _Toc438907018][bookmark: _Toc438907217][bookmark: _Toc97371017][bookmark: _Toc139863116][bookmark: _Toc168299630]Tender Prices 
and Discounts
	14.1 The prices and discounts quoted by the Tenderer in the Letter of Tender and in the Schedules shall conform to the requirements specified below.

	
	14.2 The Tenderer shall submit a tender for the whole of the works described in ITT 1.1 by filling in prices for all items of the Works, as identified in Section IV, Tendering Forms. In case of admeasurement contracts, the Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.  Items against which no rate or price is entered by the Tenderer will not be paid for by the Employer when executed and shall be deemed covered by the rates for other items and prices in the Bill of Quantities.

	
	14.3 The price to be quoted in the Letter of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, excluding any discounts offered.

	
	14.4 Unconditional discounts, if any, and the methodology for their application shall be quoted in the Letter of Tender, in accordance with ITT 12.1.

	
	14.5 If so indicated in ITT 1.1, tenders are invited for individual lots (contracts) or for any combination of lots (packages). Tenderers wishing to offer any price reduction for the award of more than one Contract shall specify in their tender the price reductions applicable to each package, or alternatively, to individual Contracts within the package. Price reductions or discounts shall be submitted in accordance with ITT 14.4, provided the tenders for all contracts are submitted and opened at the same time.

	
	14.6 Unless otherwise provided in the TDS and the Conditions of Contract, the prices quoted by the Tenderer shall be fixed. If the prices quoted by the Tenderer are subject to adjustment during the performance of the Contract in accordance with the provisions of the Conditions of Contract, the Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of Adjustment Data in Section IV (Tendering Forms) and the Employer may require the Tenderer to justify its proposed indices and weightings.

	
	14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 28 days prior to the deadline for submission of tenders, shall be included in the rates and prices and the total tender price submitted by the Tenderer.

	[bookmark: _Toc438438836][bookmark: _Toc438532597][bookmark: _Toc438733980][bookmark: _Toc438907019][bookmark: _Toc438907218][bookmark: _Toc97371018][bookmark: _Toc139863117][bookmark: _Toc168299631][bookmark: _Hlt438531797]15. Currencies of Tender
and Payment
	15.1 The currency(ies) of the tender and the currency(ies) of payment shall be as specified in the TDS.

	
	15.2 Tenderers may be required by the Employer to justify, to the Employer’s satisfaction, their local and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and shown in the Schedule of Adjustment Data are reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided by Tenderers.

	16. Documents 
Comprising the 
Technical Proposal
	16.1 The Tenderer shall furnish a Technical Proposal including a statement of work methods, equipment, personnel, schedule and any other information as stipulated in Section IV, Tendering Forms, in sufficient detail to demonstrate the adequacy of the Tenderer’s proposal to meet the work requirements and the completion time.

	17. Documents 
Establishing the 
Qualifications 
of the Tenderer
	17.1 To establish its qualifications to perform the Contract, the Tenderer shall provide the information requested in Section III, Evaluation and Qualification Criteria.  The Tenderer shall provide the information requested in the corresponding information sheets including in Section IV, Tendering Forms.

	
	17.2 If so required in the TDS, a Tenderer shall submit the Manufacturer’s Authorisation using the form included in Section IV, Tendering Forms, where the Tenderer does not manufacture or produce the goods it offers to supply.

	
	17.3 If so required in the TDS, a Tenderer shall submit evidence that it will be represented by an agent in the country, equipped and able to carry out the suppliers’ maintenance, repair and spare parts stocking obligations prescribed in the Conditions of Contract and requirements where a Tenderer does not conduct business within the Employer’s country.

	
	17.4 Regional Tenderers, individually or in joint ventures, eligible for a regional margin of preference, if ITT 33 so allows, shall supply all necessary information required to demonstrate they satisfy the criteria detailed in Section III, Evaluation and Qualification Criteria.

	[bookmark: _Toc438438841][bookmark: _Toc438532604][bookmark: _Toc438733985][bookmark: _Toc438907024][bookmark: _Toc438907223][bookmark: _Toc97371021][bookmark: _Toc139863120][bookmark: _Toc168299634]18. Period of Validity 
of Tenders
	18.1 Tenders shall remain valid for the period specified in the TDS after the tender submission deadline date prescribed by the Employer. A tender which is valid for a shorter period shall be rejected by the Employer as non-responsive.

	
	18.2 In exceptional circumstances, prior to the expiration of the tender validity period, the Employer may request Tenderers to extend the period of validity of their tenders. The request and the responses shall be made in writing. If a tender security is requested in accordance with ITT 19, the tenderer granting the request shall also extend the tender security for 28 days beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its tender security. A Tenderer granting the request shall not be required or permitted to modify its tender except as provided in ITT 19.3.

	
	In the case of fixed price contracts, if the award is delayed by a period exceeding fifty-six (56) days beyond the expiry of the initial tender validity, the Contract price shall be adjusted by a factor specified in the request for extension. In the case of adjustable price contracts, no adjustment shall be made. Tender evaluation shall be based on the Tender Price without taking into consideration the above correction.

	[bookmark: _Toc438438842][bookmark: _Toc438532605][bookmark: _Toc438733986][bookmark: _Toc438907025][bookmark: _Toc438907224][bookmark: _Toc97371022][bookmark: _Toc139863121][bookmark: _Toc168299635]19. Tender Security
	19.1 The Tenderer shall furnish as part of its tender, the original of either a Tender-Securing Declaration or a tender security using the relevant form included in Section IV, Tendering Forms.  In the case of a tender security, the amount shall be as specified in the TDS.

	
	19.2 A Tender Securing Declaration shall use the form included in Section IV, Tendering Forms.

	
	19.3 If a tender security is specified pursuant to ITT 19.1, the tender security shall be a demand guarantee, in any of the following forms at the Tenderer’s option:
an unconditional guarantee, issued by a bank or financial institution (such as an insurance, bonding or surety company); 

an irrevocable letter of credit; or

a cashier’s or certified cheque.

from a reputable source from an eligible country.  If the unconditional guarantee is issued by an insurance company or bonding company located outside the Employer’s Country, the issuer shall have a correspondent financial institution located in the Employer’s Country to make it enforceable.  In the case of a bank guarantee, the tender security shall be submitted either using the Tender Security Form included in Section IV, Tendering Forms or in another substantially similar format approved by the Employer prior to tender submission. In either case, the form must include the complete name of the Tenderer. The tender security shall be valid for twenty-eight days (28) beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT 18.2.

	
	19.4 Any tender not accompanied by a substantially responsive tender security or Tender Securing Declaration, if required in accordance with ITT 19.1, shall be rejected by the Employer as non-responsive.

	
	19.5 If a tender security is specified pursuant to ITT 19.1, the tender security of unsuccessful Tenderers shall be returned as promptly as possible upon the successful Tenderer’s furnishing of the performance security pursuant to ITT 42.


	
	19.6 If a tender security is specified pursuant to ITT 19.1, the tender security of the successful Tenderer shall be returned as promptly as possible once the successful Tenderer has signed the Contract and furnished the required performance security.

	
	19.7 The tender security may be forfeited or the Tender Securing  Declaration executed:
(a) if a Tenderer withdraws its tender during the period of tender validity specified by the Tenderer on the Letter of Tender or any extension thereto provided by the Tenderer; or
(b) if the successful Tenderer fails to:
sign the Contract in accordance with ITT 41; or
(ii)  furnish a performance security in accordance with ITT 42.

	
	

	
	19.9 If a Tender Security is not required in the TDS, and
0. if a Tenderer withdraws its tender during the period of tender validity specified by the Tenderer on the Letter of Tender; or
if the successful Tenderer fails to: sign the Contract in accordance with ITT 41; or furnish a performance security in accordance with ITT 42;
the Recipient may, if provided for in the TDS, declare the Tenderer ineligible to be awarded a contract by the Employer for a period of time as stated in the TDS.

	20.  Format and 
Signing of Tender
	20.1 The Tenderer shall prepare one original of the documents comprising the tender as described in ITT 11 and clearly mark it “ORIGINAL”. Alternative proposals, if permitted in accordance with ITT 13, shall be clearly marked “ALTERNATIVE”. In addition, the Tenderer shall submit copies of the tender in the number specified in the TDS, and clearly mark them “COPY.” In the event of any discrepancy between the original and the copies, the original shall prevail.
20.2 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly authorised to sign on behalf of the Tenderer. This authorisation shall consist of a written confirmation as specified in the TDS and shall be attached to the tender. The name and position held by each person signing the authorisation must be typed or printed below the signature.  All pages of the tender where entries have been made shall be signed or initialled by the person signing the Tender.amendments, interlineations, erasures, or overwriting shall be valid only if they are signed or initialled by the person signing the Tender.
20.3 Any amendments, interlineations, erasures, or overwriting shall be valid only if they are signed or initialled by the person signing the Tender.



	D. [bookmark: _Toc438438844][bookmark: _Toc438532613][bookmark: _Toc438733988][bookmark: _Toc438962070][bookmark: _Toc461939619][bookmark: _Toc97371024][bookmark: _Toc168299637]Submission and Opening of Tenders

	1. [bookmark: _Toc438438845][bookmark: _Toc438532614][bookmark: _Toc438733989][bookmark: _Toc438907027][bookmark: _Toc438907226][bookmark: _Toc97371025][bookmark: _Toc139863123][bookmark: _Toc168299638]Sealing and 
Marking of Tenders
	Tenderers may always submit their tenders by mail or by hand. If so specified in the TDS, tenderers shall have the option of submitting their tenders electronically. Procedures for submission, sealing and marking are as follows:
Tenderers submitting tenders by mail or by hand  shall enclose the original and each copy of the Tender, including alternative tenders, if permitted in accordance with ITT 13, in separate sealed envelopes, duly marking the envelopes as “ORIGINAL”, “ALTERNATIVE” and “COPY.”  These envelopes containing the original and the copies shall then be enclosed in one single envelope. The rest of the procedure shall be in accordance with ITT sub-Clauses 21.2 and 21.3.

	
	Tenderers submitting tenders electronically shall follow the electronic tender submission procedures specified in the TDS.

	
	21.2 The inner and outer envelopes shall:
(a) bear the name and address of the Tenderer;
(b) be addressed to the Employer in accordance with ITT 22.1;
(c) bear the specific identification of this tendering process indicated in accordance with ITT 1.1; and
(d) bear a warning not to open before the time and date for tender opening.

	
	21.3 If envelopes and packages are not sealed and marked as required, the Employer will assume no responsibility for the misplacement or premature opening of the tender.

	[bookmark: _Toc424009124][bookmark: _Toc438438846][bookmark: _Toc438532618][bookmark: _Toc438733990][bookmark: _Toc438907028][bookmark: _Toc438907227][bookmark: _Toc97371026][bookmark: _Toc139863124][bookmark: _Toc168299639]Deadline for 
Submission 
of Tenders
	22.1 Tenders must be received by the Employer at the address and no later than the date and time indicated in the TDS. When so specified in the TDS Tenderers shall have the option of submitting their tenders electronically.  Tenderers submitting tenders electronically shall follow the electronic tender submission procedures specified in the TDS.

	
	22.2 The Employer may, at its discretion, extend the deadline for the submission of tenders by amending the Tendering Document in accordance with ITT 8, in which case all rights and obligations of the Employer and Tenderers previously subject to the deadline shall thereafter be subject to the deadline as extended.

	[bookmark: _Toc438438847][bookmark: _Toc438532619][bookmark: _Toc438733991][bookmark: _Toc438907029][bookmark: _Toc438907228][bookmark: _Toc97371027][bookmark: _Toc139863125][bookmark: _Toc168299640]Late Tenders
	23.1 The Employer shall not consider any tender that arrives after the deadline for submission of tenders, in accordance with ITT 22. Any tender received by the Employer after the deadline for submission of tenders shall be declared late, rejected, and returned unopened to the Tenderer.

	[bookmark: _Toc424009126][bookmark: _Toc438438848][bookmark: _Toc438532620][bookmark: _Toc438733992][bookmark: _Toc438907030][bookmark: _Toc438907229][bookmark: _Toc97371028][bookmark: _Toc139863126][bookmark: _Toc168299641]Withdrawal, 
Substitution, 
and Modification 
of Tenders
	A Tenderer may withdraw, substitute, or modify its tender after it has been submitted by sending a written notice, duly signed by an authorised representative, and shall include a copy of the authorisation in accordance with ITT 20.2, (except that withdrawal notices do not require copies). The corresponding substitution or modification of the tender must accompany the respective written notice. All notices must be:

	
	(a)	prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawal notices do not require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and
(b) received by the Employer prior to the deadline prescribed for submission of tenders, in accordance with ITT 22.

	
	Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers.

	
	No tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of tenders and the expiration of the period of tender validity specified by the Tenderer on the Letter of Tender or any extension thereof.  

	[bookmark: _Toc438438849][bookmark: _Toc438532623][bookmark: _Toc438733993][bookmark: _Toc438907031][bookmark: _Toc438907230][bookmark: _Toc97371029][bookmark: _Toc139863127][bookmark: _Toc168299642]Tender Opening
	Except in the cases specified in ITT 23 and 24, the Employer shall conduct the tender opening in public in the presence of Tenderers designated representatives and anyone who choose to attend at the address, date and time specified in the TDS.  Any specific electronic tender opening procedures required if electronic tendering is permitted in accordance with ITT 21.1, shall be as specified in the TDS.

	
	First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with the corresponding tender shall not be opened, but returned to the Tenderer. No tender withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid authorisation to request the withdrawal and is read out at tender opening. Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding tender being substituted, and the substituted tender shall not be opened, but returned to the Tenderer. No tender substitution shall be permitted unless the corresponding substitution notice contains a valid authorisation to request the substitution and is read out at tender opening. Envelopes marked “MODIFICATION” shall be opened and read out with the corresponding tender. No tender modification shall be permitted unless the corresponding modification notice contains a valid authorisation to request the modification and is read out at tender opening. Only envelopes that are opened and read out at tender opening shall be considered further.

	
	The Employer shall open all other envelopes one at a time and read out: the name of the Tenderer and the Tender Price, per lot (contract) if applicable, including any discounts and alternative tenders; the presence of a tender security or Tender-Securing Declaration, if required; and any other details as the Employer may consider appropriate. Only discounts and alternative offers read out at tender opening shall be considered for evaluation. The Employer shall neither discuss the merits of any tender nor reject any tender (except for late tenders, in accordance with ITT 23.1).

	
	The Employer shall prepare a record of the tender opening that shall include, as a minimum: the name of the Tenderer and whether there is a withdrawal, substitution, or modification; the Tender Price, per lot if applicable, including any discounts and alternative proposals; and the presence or absence of a tender security or a Tender-Securing Declaration if one was requested. The Tenderers’ representatives who are present shall be requested to sign the record. The omission of a Tenderer’s signature on the record shall not invalidate the contents and effect of the record. A copy of the record shall be distributed to all Tenderers who submitted tenders in time.

	E. Evaluation and Comparison of Tenders

	[bookmark: _Toc438438851][bookmark: _Toc438532630][bookmark: _Toc438733995][bookmark: _Toc438907032][bookmark: _Toc438907231][bookmark: _Toc97371031][bookmark: _Toc139863128][bookmark: _Toc168299644]Confidentiality
	Information relating to the evaluation of tenders and recommendations of contract award shall not be disclosed to Tenderers or any other persons not officially concerned with such process until information on Contract award is communicated to all Tenderers in accordance with ITT 40.

	
	Any attempt by a Tenderer to influence improperly the Employer in the evaluation of the tenders or Contract award decisions may result in the rejection of its tender.  

	
	Notwithstanding ITT 26.2, from the time of tender opening to the time of Contract award, if any Tenderer wishes to contact the Employer on any matter related to the tendering process, it may do so in writing.

	[bookmark: _Toc424009129][bookmark: _Toc438438852][bookmark: _Toc438532631][bookmark: _Toc438733996][bookmark: _Toc438907033][bookmark: _Toc438907232][bookmark: _Toc97371032][bookmark: _Toc139863129][bookmark: _Toc168299645]27. Clarification 
of Tenders
	27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the Tenderers, the Employer may, at its discretion, ask any Tenderer for a clarification of its tender allowing a reasonable time for response. Any clarification submitted by a Tenderer that is not in response to a request by the Employer shall not be considered. The Employer’s request for clarification and the response shall be in writing. No change in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the tenders, in accordance with ITT 31.

	
	27.2  If a Tenderer does not provide clarifications of its tender by the date and time set in the Employer’s request for clarification, its tender may be rejected.

	28. Deviations, 
Reservations 
and Omissions
	28.1 During the evaluation of tenders, the following definitions apply:
(a) “Deviation” is a departure from the requirements specified in the Tendering Document;
(b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements specified in the Tendering Document; and
(c) “Omission” is the failure to submit part or all of the information or documentation required in the Tendering Document.

	29. Determination of 
       Responsiveness
	29.1 The Employer’s determination of a tender’s responsiveness is to be based on the contents of the tender itself, as defined in ITT 11.
29.2 A substantially responsive tender is one that meets the requirements of the Tendering Document without material deviation, reservation, or omission. 
29.3 A material deviation, reservation, or omission is one that,
(a)	if accepted, would:
(i)	affect in any substantial way the scope, quality, or performance of the Requirements as specified in Section VII; or
(ii)	limit in any substantial way, inconsistent with the Tendering Document, the Employer’s rights or the Tenderer’s obligations under the proposed Contract; or
(b) if rectified, would unfairly affect the competitive position of other Tenderers presenting substantially responsive tenders.

	
	29.4 The Employer shall examine the technical aspects of the tender submitted, in accordance with ITT 16, to confirm that all requirements of Section VII have been met without any material deviation, reservation or omission.

	
	29.5 If a tender is not substantially responsive to the requirements of the Tendering Document, it shall be rejected by the Employer and may not subsequently be made responsive by correction of the material deviation, reservation, or omission.


[bookmark: _Hlt438533232][bookmark: _Toc438438850][bookmark: _Toc438532629][bookmark: _Toc438733994][bookmark: _Toc438962076][bookmark: _Toc461939620][bookmark: _Toc97371030][bookmark: _Toc168299643]
	30. Nonconformities, Errors and Omissions
	30.1 Provided that a tender is substantially responsive, the Employer may waive any quantifiable non-conformities in the tender that do not constitute a material deviation, reservation or omission.

	
	30.2 Provided that a tender is substantially responsive, the Employer may request that the Tenderer submit the necessary information or documentation, within a reasonable period of time, to rectify non-material non-conformities in the tender related to documentation requirements. Requesting information or documentation on such nonconformities shall not be related to any aspect of the price of the tender. Failure of the Tenderer to comply with the request may result in the rejection of its tender.

	
	30.3 Provided that a tender is substantially responsive, the Employer shall rectify quantifiable non-material non-conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect the price of the non-conforming item or component. The adjustment shall be made using the methodology indicated in Section III, Evaluation and Qualification Criteria.

	31. [bookmark: _Toc97371036][bookmark: _Toc139863133][bookmark: _Toc168299649]Correction of 
Arithmetical 
Errors
	31.1 Provided that the tender is substantially responsive, the Employer shall correct arithmetical errors on the following basis:
(a) only for admeasurement contracts, if there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the Employer there is an obvious misplacement of the decimal point in the unit price, in which case the total price as quoted shall govern and the unit price shall be corrected;
(b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail and the total shall be corrected; and 
(c) if there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject to (a) and (b) above.

	
	31.2 If the Tenderer does not accept the correction of errors, its tender shall be declared non-responsive and its Tender Security shall be forfeited or the Tender Securing Declaration executed.

	32. [bookmark: _Toc97371037][bookmark: _Toc139863134][bookmark: _Toc168299650]Conversion to 
Single Currency 
	32.1 For evaluation and comparison purposes, the currency(ies) of the tender shall be converted into a single currency as specified in the TDS.

	33. Margin of 
Preference
	33.1 Unless otherwise specified in the TDS, a margin of preference for regional tenderers shall not apply.

	34. Sub-contractors
	34.1 Unless otherwise stated in the TDS, the Employer does not intend to execute any specific elements of the Works by sub-contractors selected in advance by the Employer.
34.2 The Employer may permit subcontracting for certain specialized works as indicated in Section III. When subcontracting is permitted by the Employer, the specialised sub-contractor’s experience shall be considered for evaluation. Section III describes the qualification criteria for sub-contractors.
34.3 Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as specified in the TDS.

	35. Evaluation of Tenders
	35.1 The Employer shall use the criteria and methodologies listed in this Clause. No other evaluation criteria or methodologies shall be permitted.
35.2 To evaluate a tender, the Employer shall consider the following:
the tender price, excluding Provisional Sums and the provision, if any, for contingencies in the Summary Bill of Quantities[footnoteRef:2]  for admeasurement contracts, but including Daywork[footnoteRef:3]  items, where priced competitively; [2:  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”]  [3:  Daywork is work carried out following instructions of the Project Manager and paid for on the basis of time spent by workers, and the use of materials and the Contractor’s equipment, at the rates quoted in the Tender.  For Daywork to be priced competitively for Tender evaluation purposes, the Employer must list tentative quantities for individual items to be costed against Daywork (e.g., a specific number of tractor driver staff-days, or a specific tonnage of Portland cement), to be multiplied by the tenderers’ quoted rates and included in the total Tender price.] 

  price adjustment for correction of arithmetic errors in accordance with ITT 31.1.
  price adjustment due to discounts offered in accordance with ITT 14.4;
  converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in accordance with ITT 32;
  price adjustment for nonconformities in accordance with ITT 30.3.

	
	the additional evaluation factors are specified in Section III (Evaluation and Qualification Criteria);

	
	35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of the Contract, shall not be taken into account in tender evaluation.

	
	35.4 If this Tendering Document allows Tenderers to quote separate prices for different lots (contracts), the methodology to determine the lowest evaluated price of the contract combinations, including any discounts offered in the Letter of Tender, is specified in Section III. Evaluation and Qualification Criteria.
35.5 An Abnormally Low Tender is one where the Tender price, in combination with other constituent elements of the Tender, appears to the Employer unreasonably low to the extent that the Tender price raises material concerns as to the capability of the Tenderer to perform the Contract for the offered Tender price.  In the event of identification of a potentially Abnormally Low Tender, the Employer shall seek written clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any other requirements of the tendering document.  After evaluation of the price analyses, in the event that the Employer determines that the Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Employer shall reject the Tender.
35.6 If the tender for an admeasurement contract, which results in the lowest Evaluated Tender Price, is seriously unbalanced or, front loaded in the opinion of the Employer, the Employer may require the Tenderer to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and schedule proposed. After evaluation of the price analyses, taking into consideration the schedule of estimated Contract payments, the Employer may require that the amount of the performance security be increased at the expense of the Tenderer to a level sufficient to protect the Employer against financial loss in the event of default of the successful Tenderer under the Contract.

	36. [bookmark: _Toc438438859][bookmark: _Toc438532648][bookmark: _Toc438734003][bookmark: _Toc438907040][bookmark: _Toc438907239][bookmark: _Toc97371039][bookmark: _Toc139863136][bookmark: _Toc168299652][bookmark: _Toc192578449]Comparison Tenders 
	36.1 The Employer shall compare the evaluated prices of all substantially responsive tenders established in accordance with ITT 35.2 to determine the lowest evaluated tender.

	37. Qualification of 
the Tenderer
	37.1 The Employer shall determine to its satisfaction whether the Tenderer that is selected as having submitted the lowest evaluated and substantially responsive tender meets the qualifying criteria specified in Section III, Evaluation and Qualification Criteria.
37.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer’s qualifications submitted by the Tenderer, pursuant to ITT 17.1.
37.3 An affirmative determination of qualification shall be a prerequisite for award of the Contract to the Tenderer. A negative determination shall result in disqualification of the tender, in which event the Employer shall proceed to the next lowest evaluated tender to make a similar determination of that Tenderer’s qualifications to perform satisfactorily.
37.4 The capabilities of the manufacturers and subcontractors proposed in its Tender to be used by the lowest evaluated Tenderer for identified major items of the Requirements will also be evaluated for acceptability in accordance with the criteria and methodologies defined in Section III, Evaluation and Qualification Criteria.  Their participation should be confirmed with a letter of intent between the parties, as needed.  Should a manufacturer or subcontractor be determined to be unacceptable, the Tender will not be rejected, but the Tenderer will be required to substitute an acceptable manufacturer or sub-contractor without any change to the tender price.

	38. Employer’s Right 
to Accept Any Tender, 
and to Reject Any 
or All Tenders
	38.1 The Employer reserves the right to accept or reject any tender, and to annul the tendering process and reject all tenders at any time prior to contract award, without thereby incurring any liability to Tenderers. In case of annulment, all tenders submitted and specifically, tender securities, shall be promptly returned to the Tenderers.


	F. Award of Contract

	39. Award Criteria
	39.1 Subject to ITT 37.1,The Employer shall award the Contract to the Tenderer whose offer has been determined to be the lowest evaluated tender and is substantially responsive to the Tendering Document, provided further that the Tenderer is determined to be qualified to perform the Contract satisfactorily.

	40. Notification of 
Award
	40.1 Prior to the expiration of the period of tender validity, the Employer shall notify the successful Tenderer, in writing, that its tender has been accepted.
40.2 Until a formal contract is prepared and executed, the notification of award shall constitute a binding Contract.

	
	

	41. Signing of 
Contract
	41.1 Promptly after notification, the Employer shall send the successful Tenderer the Contract Agreement.

	
	41.2 Within twenty-eight (28) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return it to the Employer.

	
	41.3 Upon the successful Tenderer’s furnishing of the signed Contract Agreement and Performance Security pursuant to ITT 42, the Employer will discharge its Tender Security, pursuant to ITT 19.

	
	

	42. [bookmark: _Toc438438867][bookmark: _Toc438532661][bookmark: _Toc438734011][bookmark: _Toc438907047][bookmark: _Toc438907246][bookmark: _Toc97371046][bookmark: _Toc139863142][bookmark: _Toc168299659]Performance 
Security
	42.1 Within twenty-eight (28) days of the receipt of notification of award from the Employer, the successful Tenderer shall furnish the Performance Security in accordance with the conditions of contract, subject to ITT 35.6, using for that purpose the Performance Security Form included in Section X (Contract Forms), or another form acceptable to the Employer.  If the Performance Security furnished by the successful Tenderer is in the form of a bond, it shall be issued by a bonding or insurance company that has been determined by the successful Tenderer to be acceptable to the Employer. A foreign institution providing a bond shall have a correspondent financial institution located in the Employer’s Country.

	
	42.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security or to sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of the tender security, or execution of the Tender Security Declaration. In that event the Employer may award the Contract to the next lowest evaluated Tenderer whose offer is substantially responsive and is determined by the Employer to be qualified to perform the Contract satisfactorily.

	43. Adjudicator

	43.1 The Employer proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in his Tender.  If, in the Letter of Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the Particular Conditions of Contract (PCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint the Adjudicator.


[bookmark: _Toc438532584][bookmark: _Toc438532601][bookmark: _Toc438532602][bookmark: _Toc438532639][bookmark: _Toc438532651][bookmark: _Toc438532652][bookmark: _Toc438532653]
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[bookmark: _Toc168298089][bookmark: _Toc438366665][bookmark: _Toc41971239]Section II - Tender Data Sheet (TDS)
A.  Introduction
	ITT 1.1
	The Employer is: The Government of Grenada

	ITT 1.1
	The name of the tendering process is: Construction of St. Giles Anglican Primary School, Mt. Carmel, St. Andrew



B.  Tendering Documents
	ITT 7.1
	For clarification purposes only, the Employer’s address is:
Attention: Mr. Kimon Andrews 
      Chief Technical Officer 
Ministry of Infrastructure, Public Utilities, Civil Aviation  
& Transportation
4th Floor
Ministerial Complex
Botanical Gardens 
Tanteen 
St. George's
     Grenada W.I 

Email Address: ctosec@moiid.gov.gd, cto@moiid.gov.gd
Tel: +1 (473) 440 - 2271
Requests for clarification should be received by the Employer no later than: 14 days prior to the submission deadline

	ITT 7.4
	A Pre-Tender meeting shall take place at the following date, time and place:  
Date: April 10th, 2026, at 
Time: 10:00 AM
Place: At the site of St. Giles Anglican Primary School



	ITT 7.7
	Non-attendance at the pre-tender meeting will not be a cause for disqualification of a Tenderer.



C.  Preparation of Tenders
	ITT 10.1
	The language of the tender is: English

	ITT 11.1 (b)
	The following schedules shall be submitted with the tender: Construction Schedule

	ITT 11.1 (i)
	The Tenderer shall submit with its tender the following additional documents: 
i. Completed Form of Tender
ii. Priced Bills of Quantities
iii. Construction Programme
iv. Method Statement detailing methodology/execution
v. CVs of key personnel to be assigned to the project 
vi. Description of similar projects undertaken by your firm
vii. Letter from Bank stating good financial standing
viii. Grenada Inland Revenue Department clearance
ix. Grenada National Insurance Scheme clearance
x. Statement of existing commitments

	ITT 13.1
	Alternative tenders “shall not be” permitted.

	ITT 13.2
	Alternative times for completion “shall not be” permitted.

	ITT 13.4
	Alternative technical solutions shall be permitted for the following parts of the Works: [NONE]
If alternative technical solutions are permitted, the evaluation method will be as specified in Section III (Evaluation and Qualification Criteria).

	ITT 14.6
	The prices quoted by the Tenderer “shall not be” subject to adjustment during the performance of the Contract.  


	ITT 15.1
	The currency(ies) of the tender and the payment currency(ies) shall be as described below:
Alternative A (Tenderers to quote entirely in local currency):
(a) The unit rates and the prices shall be quoted by the Tenderer in the Bill of Quantities, entirely in Eastern Caribbean Currency further referred to as “the local currency”.  A Tenderer expecting to incur expenditures in other currencies for inputs to the Requirements supplied from outside the Employer’s country (referred to as “the foreign currency(ies) requirements”) shall indicate in the Section IV. Summary of Payment Currencies - Table C, the percentage(s) of the Tender Price (excluding Provisional Sums), needed by him for the payment of such foreign currency requirements, limited to no more than three foreign currencies of any country.
(b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Section IV. Summary of Payment Currencies - Table C, and shall apply for all payments under the Contract so that no exchange risk will be borne by the successful Tenderer.
(c) Tenderers may be required by the Employer to justify, to the Employer’s satisfaction, their local and foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and shown in the Section IV. Schedule of Adjustment Data are reasonable, in which case a detailed breakdown of the foreign currency requirements shall be provided by Tenderers.
 

	ITT 17.2
	The Tenderer shall not submit with its tender, the Manufacturer’s Authorisation for the following part: 

	ITT 17.3
	The Tenderer shall submit with its tender, evidence that it will be represented by an Agent in the country.

	ITT 18.1
	The tender validity period shall be:  one hundred and twenty (120) days.

	ITT 19.1

	A Bid Security shall not be required. 
A Bid-Securing Declaration shall be required. 

	ITT 19.9
	If the Bidder incurs any of the actions prescribed in subparagraphs (a) or (b) of this provision, the Recipient will declare the Bidder ineligible to be awarded contracts by the Employer for a period of five (5) years. 


	ITT 20.1
	In addition to the electronic original of the tender, the number of copies is: None

	ITT 20.2
	The written confirmation of authorisation to sign on behalf of the Tenderer shall indicate: Power of Attorney


D.  Submission and Opening of Tenders
	ITT 21.1
	Tenderers shall only submit their tenders electronically.

	ITT 21.1 (b)
	For Bid submission purposes only,
The deadline for Bid submission is:
Date: May 01, 2026
Time: 3:00 pm Grenada Time
Bidders will submit their Bids electronically. Paper-based bids shall not be accepted.
The electronic bidding submission procedures shall be: done through https://in-tendhost.co.uk/GND/aspx/Home 



	ITT 22.1 
	The Proposals must be submitted no later than: 
Date: May 1st , 2026
Time: 3:00 PM local time 

	ITT 25.1
	The tender opening shall take place: 
Virtually
Date: Friday 1st May 2026
Time: 3:00 PM 
The online opening shall take place utilising a platform accessible to all tenderers. This link will be sent to tenderers one (1)  week in advance of the tender opening. 


E.  Evaluation and Comparison of Tenders
	ITT 30.1

	The currency that shall be used for tender evaluation and comparison purposes to convert all tender prices expressed in various currencies into a single currency is:
Eastern Caribbean currency	
The source of exchange rate shall be: Eastern Caribbean Central Bank
The date for the exchange rate shall be:  


	ITT 33.1
	A regional margin of preference Not Applicable

	ITT 34.1
	At this time the Employer does not intend to execute certain specific parts of the Works by sub-contractors selected in advance.

	ITT 34.3
	40.2.1 Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: 30% of the total contract amount. 
40.2.2 Tenderers planning to subcontract more than 30% of total volume of work shall specify, in the Letter of Tender, the activity(ies) or parts of the works to be subcontracted along with complete details of the sub-contractors and their qualification and experience. The qualification and experience of the sub-contractors must meet the minimum criteria for the relevant work to be sub-contracted failing which such sub-contractors will not be permitted to participate.
40.2.3 Sub-contractors’ qualification and experience will not be considered for evaluation of the Tenderer. The Tenderer on its own (without taking into account the qualification and experience of the sub-contractor) should meet the qualification criteria.



F.  Award of Contract

	ITT 43.1

	The Adjudicator proposed by the Employer is: (To be named and appointed by the Appointing Authority).  The hourly fee for this proposed Adjudicator shall be: EC$150.00 per hour plus reimbursable expenses).  The biographical data of the proposed Adjudicator is as follows: To be provided by the Appointing Authority.
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[bookmark: _Toc438266925][bookmark: _Toc438267899][bookmark: _Toc438366666][bookmark: _Toc41971240][bookmark: _Toc168298090]Section III - Evaluation and Qualification Criteria

This section contains all the criteria that the Employer shall use to evaluate tenders and qualify Tenderers if the tendering was not preceded by a prequalification exercise and post-qualification is applied. In accordance with ITT 35 and ITT 37, no other methods, criteria and factors shall be used. The Tenderer shall provide all the information requested in the forms included in Section IV, Tendering Forms.
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1. [bookmark: _Toc103401411][bookmark: _Toc168299662]Evaluation
In addition to the criteria listed in ITT 35.2 (a) – (e) the following criteria shall apply:
[bookmark: _Toc78774484][bookmark: _Toc103401412][bookmark: _Toc168299663]1.1	Adequacy of Technical Proposal
[bookmark: _Toc78774485][bookmark: _Toc101516509][bookmark: _Toc103401413]Evaluation of the Tenderer's Technical Proposal will include an assessment of the Tenderer's technical capacity to mobilize key equipment and personnel for the contract consistent with its proposal regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance with the requirements stipulated in Section VII (Employer's Requirements).
[bookmark: _Toc78774486][bookmark: _Toc103401414][bookmark: _Toc168299664]1.2	Multiple Contracts
If permitted under ITT 35.4, will be evaluated as follows: Not Applicable

[bookmark: _Toc78774488][bookmark: _Toc103401416][bookmark: _Toc168299665]1.3	Completion Time
[bookmark: _Toc78774489][bookmark: _Toc101516513][bookmark: _Toc103401417]An alternative Completion Time, if permitted under ITT 13.2, will be evaluated as follows: Not Applicable
[bookmark: _Toc78774490][bookmark: _Toc103401418][bookmark: _Toc168299666]1.4	Technical Alternatives
[bookmark: _Toc78774491][bookmark: _Toc101516515][bookmark: _Toc103401419]Technical alternatives, if permitted under ITT 13.4, will be evaluated as follows: Not Applicable
1.5	Specialised Sub-contractors

Only the specific experience of sub-contractors for specialized works permitted by the Employer will be considered. The general experience and financial resources of the specialised sub-contractors shall not be added to those of the Tenderer for purposes of qualification of the Tenderer. The specialised sub-contractors proposed shall be fully qualified for their work proposed, and meet the following criteria:

[bookmark: _Toc103401420][bookmark: _Toc168299667]1.6	Margin of Preference [Applicable for ICB only]
[bookmark: _Toc103401422][bookmark: _Toc168299668]If a margin of preference shall apply under ITT 33.1, the procedure will be as follows as: Not Applicable
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2. Qualification


	

2. Qualification

	Factor
	[bookmark: _Hlt138139148][bookmark: _Toc496006430][bookmark: _Toc496006831][bookmark: _Toc496113482][bookmark: _Toc496359153][bookmark: _Toc496968116][bookmark: _Toc498339860][bookmark: _Toc498848207][bookmark: _Toc499021785][bookmark: _Toc499023468][bookmark: _Toc501529950][bookmark: _Toc503874228][bookmark: _Toc23215164][bookmark: _Toc168299669]2.1 Eligibility

	



Sub-Factor
	Criteria
	


Documentation Required

	
	


Requirement
	Tenderer
	

	
	
	Single Entity
	Joint Venture, Consortium or Association
	

	
	
	
	All partners combined
	Each partner
	At least one partner
	

	2.1.1 Nationality
	Nationality in accordance with ITT 4.2.
	Must meet requirement
	Existing or intended JVCA must meet requirement
	Must meet requirement
	N/A
	Form ELI –1.1 and 1.2, with attachments

	2.1.2 Conflict of Interest
	No conflicts of interests as described in ITT 4.3.
	Must meet requirement
	Existing or intended JVCA must meet requirement
	Must meet requirement
	N/A
	Letter of Tender



	2.1.4 Government Owned Entity
	Compliance with conditions of ITT 4.4
	Must meet requirement
	Must meet requirement
	Must meet requirement
	N/A
	Form ELI  –1.1 and 1.2, with attachments

	2.1.5 Ineligibility based on a United Nations resolution or Recipient’s country law.
	Not having been excluded as a result of the laws of Grenada or official regulations, or by an act of compliance with UN Security Council resolution, in accordance with ITT 4.6.
	Must meet requirement
	Existing JVCA must meet requirement
	Must meet requirement
	N/A




	Letter of Tender




	Factor
	2.2 Historical Contract Non-Performance

	



Sub-Factor
	Criteria
	


Documentation Required

	
	


Requirement
	Tenderer
	

	
	
	Single Entity
	Joint Venture, Consortium or Association
	

	
	
	
	All partners combined
	Each partner
	At least one partner
	

	2.2.1 History of non-performing contracts
	Non-performance of a contract did not occur within the last five (5) years prior to the deadline for application submission (Since 2021), based on all information on fully settled disputes or litigation.  A fully settled dispute or litigation is one that has been resolved in accordance with the Dispute Resolution Mechanism under the respective contract, and where all appeal instances available to the tenderer have been exhausted. 
	Must meet requirement 
	Must meet requirement
	Must meet requirement by itself or  as partner to past or existing JVCA
	N/A
	Form CON - 2

	2.2.2 Suspension based on Execution of Tender Securing Declaration by the Employer or withdrawal of the Tender within Tender validity
	Not under suspension based on execution of a Tender Securing Declaration pursuant to ITT 4.5 or withdrawal of the Tender pursuant ITT 19.9.
	Must meet requirement by itself or as partner to past or existing JVCA
	N/A
	Must meet requirement by itself or as partner to past or existing JVCA
	N/A
	Tender Submission Form

	2.2.3 Pending Litigation
	All pending litigation shall in total not represent more than ______________ percent (60%) of the Tenderer’s  net worth and shall be treated as resolved against the Tenderer.
	Must meet requirement by itself or as partner to past or existing JVCA
	N/A
	Must meet requirement by itself or as partner to past or existing JVCA
	N/A
	Form CON - 2





	Factor
	[bookmark: _Toc498339861][bookmark: _Toc498848208][bookmark: _Toc499021786][bookmark: _Toc499023469][bookmark: _Toc501529951][bookmark: _Toc503874229][bookmark: _Toc23215165][bookmark: _Toc168299670]2.2 Historical Contract Non-Performance (cont’d)

	



Sub-Factor
	Criteria
	


Documentation Required

	
	


Requirement
	Tenderer
	

	
	
	Single Entity
	Joint Venture, Consortium or Association
	

	
	
	
	All partners combined
	Each partner
	At least one partner
	

	[bookmark: _Toc496968124]2.2.4 Litigation History
	No consistent history of court/arbitral award decisions against the Tenderer[footnoteRef:4]  since 1st January 2021 [4:  The Tenderder shall attach to Form CON-2 as necessary accurate information about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last five years. A consistent history of court/arbitral awards against the Tenderder or any member of a joint venture may result in disqualifying the Tenderder.] 

	Must meet requirement 
	N/A
	Must meet requirement by itself or as partner to past or existing JVCA
	N/A
	Form CON - 2

	
	2.3 Financial Situation

	2.3.1 Historical Financial Performance
	Submission of audited balance sheets or if not required by the law of the tenderer’s country, other financial statements acceptable to the Employer, for the last five (5) years to demonstrate the current soundness of the tenderers financial position and its prospective long term profitability.

	Must meet requirement
	N/A
	Must meet requirement
	N/A
	Form FIN – 3.1 with attachments

	[bookmark: _Toc496968125]2.3.2. Average Annual Turnover

	Minimum average annual turnover of XCD 3,000,000.00, calculated as total certified payments received for contracts  in progress or completed, within the last five (5) years divided by five (5) years.
	Must meet requirement
	Must meet requirement
	Must meet fifty percent (50%) of the requirement

	Must meet twenty five percent (25%) of the requirement

	Form FIN –3.2




	Factor
	[bookmark: _Toc498339862][bookmark: _Toc498848209][bookmark: _Toc499021787][bookmark: _Toc499023470][bookmark: _Toc501529952][bookmark: _Toc503874230][bookmark: _Toc23215166][bookmark: _Toc168299671]2.3 Financial Situation (cont’d)

	Sub-Factor
	Criteria
	Documentation Required

	
	Requirement
	Tenderer
	

	
	
	Single Entity
	Joint Venture, Consortium or Association
	

	
	
	
	All partners combined
	Each partner
	At least one partner
	

	2.3.3. Financial  Resources

	The Tenderer must demonstrate access to, or availability of, financial resources such as liquid assets, unencumbered real assets, lines of credit, and other financial means, other than any contractual advance payments to meet: 
(i) the following cash-flow requirement:
XCD 800,000.00
and 
(ii) the overall cash flow requirements for this contract and its concurrent commitments.
	Must meet requirement
	Must meet requirement
	Must meet 
requirement


	Must meet 
requirement


	Form FIN –3.3

	
	2.4 Experience
	
	
	
	
	

	2.4.1. General Experience
	Experience under construction contracts in the role of contractor, JV member, subcontractor, or management contractor for at least the last five [5] years prior to the applications submission deadline, and with activity in at least six (9) months in each year starting 1st January 2021.
	Must meet requirement
	N/A
	Must meet requirement
	N/A
	Form EXP – 4.1
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	Factor
	2.4 Experience (cont’d)

	Sub-Factor
	Criteria
	Documentation
Required

	
	Requirement
	Tenderer
	

	
	
	Single
Entity
	Joint Venture, Consortium or Association
	

	
	
	
	All partners
Combined
	Each
Partner
	At least one
partner
	

	2.4.2 Specific Experience (a)
	A minimum number of three (3) similar contracts specified below that have been satisfactorily and substantially[footnoteRef:5]  completed as a prime contractor, joint venture member[footnoteRef:6], management contractor or sub-contractor between 1st January 2021 and tender submission deadline:  [5:  Substantial completion shall be based on 80% or more works completed under the contract.]  [6:  For contracts under which the Tendered participated as a joint venture member or sub-contractor, only the Tenderder’s share, by value, shall be considered to meet this requirement.] 

(i) Three (3) contracts, each of minimum value XCD 3,000,000.00; 

	Must meet requirement
	Must meet requirement[footnoteRef:7] [7:  In the case of JVCA, the value of contracts completed by its members shall not be aggregated to determine whether the requirement of the minimum value of a single contract has been met. Instead, each contract performed by each member shall satisfy the minimum value of a single contract as required for single entity. In determining whether the JVCA meets the requirement of total number of contracts, only the number of contracts completed by all members each of value equal or more than the minimum value required shall be aggregated.] 

	N/A
	Must meet the following requirements for the key activities listed below

Three (3) contracts, each of minimum value XCD 3,000,000.00;  

	Form EXP-2.4.2(a)





	Factor
	2.4 Experience (cont’d)

	Sub-Factor
	Criteria
	Documentation
Required

	
	Requirement
	Tenderer
	

	
	
	Single
Entity
	Joint Venture, Consortium or Association
	

	
	
	
	All partners
combined
	Each
partner
	At least one
partner
	

	
	

	
	
	
	
	

	2.4.2 Specific Experience (b)
	For the above and any other contracts [substantially completed and under implementation] as prime contractor, joint venture member,  or sub-contractor between 1st January 2021 and Application submission deadline, a minimum construction experience in the following key

· Installation of HVAC and Security Systems2
· Construction of multi-story commercial buildings 
· Management of multiple suppliers and subcontractors 
· Civil works 
	Must meet requirements 

	Must meet requirements 

	N/A
	Must meet the following requirements for key activities listed below 
· Installation of HVAC and Security Systems
· Construction of multi-story commercial buildings 
· Management of multiple suppliers and subcontractors
· Civil works
	




	Factor
	2.4 Experience (cont’d)

	Sub-Factor
	Requirement
	Criteria
	Documentation
Required

	
	
	
	Joint Venture, Consortium or Association
	

	
	
	Single
Entity
	All partners
combined
	Each
partner
	At least one
Partner
	

	
	
	
	
	
	
	Form EXP-2.4.2(b)


Note: [For Multiple lots (contracts) specify financial and experience criteria for each lot under 2.3.2, 2.3.3, 2.4.2(a) and 2.4.2(b)] 


[bookmark: _Toc103401423]
[bookmark: _Toc168299673]2.5	Personnel
The Tenderer must demonstrate that it will have the personnel for the key positions that meet the following requirements:
[Specify requirements for each lot as applicable]
	
	No.
	Position
	Total Work Similar
Experience (years)
	In Similar Works Experience
(years)

	1
	Project Manager (bachelor’s in engineering or Masters in project management from a reputable tertiary level institution 

	Fifteen (15) years 
minimum 
	Ten (10) years minimum 
Four (4) Projects minimum

	2
	Project Engineer (bachelor’s in civil engineering from a reputable tertiary level institution)
	Ten (10) years 
minimum 
	Five (5) years minimum 
Six (6) Projects minimum

	3
	Quantity Surveyor (Degree / Diploma in Quantity Surveying from a reputable tertiary level institution) RICS Certification will be an asset 
	Ten (10) years 
minimum 
	Five (5) years minimum 
Six (6) Projects minimum

	4
	Site Clerk 
	Ten (10) years minimum 
	Five (5) years minimum 




The Tenderer shall provide details of the proposed personnel and their experience records in the relevant Forms included in Section IV, Tendering Forms.
[bookmark: _Toc168299674]2.6	Equipment
The Tenderer must demonstrate that it will have access to the key Contractor’s equipment listed hereafter:
[Specify requirements for each lot as applicable]

	No.
	Equipment Type and Characteristics
	Minimum Number required

	1
	220 Excavator
	1

	2
	Bulldozer
	1

	3
	20-ton Dumb Truck
	3

	4
	Concrete Mixer 
	2

	5
	Concrete Vibrator
	3

	6
	Welding Plant
	1

	7
	Concrete Drill
	2

	8
	Compressor
	1

	9
	Vibrating Roller 3 tonne
	1

	10
	Plate Compactor
	1



The Tenderer shall provide further details of proposed items of equipment using the relevant Form in Section IV.
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[bookmark: _Toc108950330][bookmark: _Toc168299675]Letter of Tender
	[bookmark: _Toc108949930][bookmark: _Toc108950331]The Tenderer must prepare the Letter of Tender on stationery with its letterhead clearly showing the Tenderer’s complete name and address.





	Date: _______________
	Tendering No.: _______________
	Invitation for Tender No.: _______________

To:	

We, the undersigned, declare that: 

(a) We have examined and have no reservations to the Tendering Documents, including Addenda issued in accordance with Instructions to Tenderers (ITT) Clause 8;
(b) We offer to execute in conformity with the Tendering Documents the following Works: ____________________________________________________________________; 
(c) The total price of our Tender, excluding any discounts offered in item (d) below is: 
In case of only one lot, total price of the Tender [insert the total price of the tender in words and figures, indicating the various amounts and the respective currencies];
In case of multiple lots, total price of each lot [insert the total price of each lot in words and figures, indicating the various amounts and the respective currencies];
In case of multiple lots, total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, indicating the various amounts and the respective currencies];The discounts offered and the methodology for their application are: _____________;
(d) The discounts offered and the methodology for their application are: _____________;

(e) Our tender shall be valid for a period of ________ [insert validity period as specified in ITT 18.1.] days from the date fixed for the tender submission deadline in accordance with the Tendering Documents, and it shall remain binding upon us and may be accepted at any time before the expiration of that period;
(f) If price adjustment provisions apply, the Table(s) of Adjustment Data shall be considered part of this Tender;[footnoteRef:8] [8:  Include if price adjustment provisions apply in the Contract in accordance with PCC Sub-Clause 45.1 Price Adjustment.] 

(g) If our tender is accepted, we commit to obtain a performance security in accordance with the Tendering Document;
(h) Our firm, including, subcontractors or suppliers for any part of the Contract, meet the eligibility requirements in accordance with ITT 4;
(i) We, including any subcontractors or suppliers for any part of the contract, do not have any conflict of interest in accordance with ITT 4.3; 
(j) We are not participating, as a Tenderer or as a subcontractor, in more than one tender in this tendering process in accordance with ITT 4.3, other than alternative offers submitted in accordance with ITT 13;
(k) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the contract, has not been declared ineligible by the Bank, under the Employer’s country laws or official regulations or by an act of compliance with a decision of the United Nations Security Council;
(l) We are not under suspension based on execution of a Tender Securing Declaration pursuant to ITT 4.5 or withdrawal of the Tender pursuant ITT 19.9
(m) We are not a government owned entity / We are a government owned entity but meet the requirements of ITT 4.4;[footnoteRef:9] [9:  Use one of the two options as appropriate.] 

(n) We have paid, or will pay the following commissions, gratuities, or fees with respect to the tendering process or execution of the Contract: [footnoteRef:10] [10:  If none has been paid or is to be paid, indicate “none”.] 

	Name of Recipient
	
	Address
	
	Reason
	
	Amount

	
		
		
	
		
	
		

	
		
		
	
		
	
		



(o) We understand that this Tender, together with your written acceptance thereof included in your notification of award, shall constitute a binding contract between us, until a formal contract is prepared and executed; 
(p) We understand that you are not bound to accept the lowest evaluated tender or any other tender that you may receive; 
(q) We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf will engage in any type of fraud and corruption; and

(r) If awarded the contract, the person named below shall act as Contractor’s Representative: ________________________________________________________



	Name of the Tenderer*:
	[insert complete name of person signing the Tender]

	In the capacity of:
	

	Signed:
	

	Duly authorised to sign the Tender for and on behalf of**:
	

	Date:
	



*In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer

**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender Schedules.

[bookmark: _Toc482500892][bookmark: _Toc108950332][bookmark: _Toc168299676]
Schedules
[bookmark: _Toc108950333][bookmark: _Toc138144061][bookmark: _Toc168299677]Bill of Quantities/Schedules of Prices
[bookmark: _Toc345681385]Bill of Quantities 
Objectives
The objectives of the Bill of Quantities are:
(a)	to provide sufficient information on the quantities of Works to be performed to enable tenders to be prepared efficiently and accurately; and
(b)	when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works executed.
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish between the different classes of Works, or between Works of the same nature carried out in different locations or in other circumstances which may give rise to different considerations of cost.  Consistent with these requirements, the layout and contents of the Bill of Quantities should be as simple and brief as possible.
Daywork Schedule
A Daywork Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates quoted by the tenderers, the Daywork Schedule should normally comprise the following:
(a)	A list of the various classes of labor, materials, and Constructional Plant for which basic daywork rates or prices are to be inserted by the Tenderer, together with a statement of the conditions under which the Contractor shall be paid for work executed on a daywork basis.
(b)	Nominal quantities for each item of daywork, to be priced by each Tenderer at daywork rates as Tender.  The rate to be entered by the Tenderer against each basic daywork item should include the Contractor’s profit, overheads, supervision, and other charges.
Provisional Sums
A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases should be provided as a provisional sum in the Summary priced Bill of Quantities.  The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises.  Where such provisional sums or contingency allowances are used, the Special Conditions of Contract should state the manner in which they shall be used, and under whose authority (usually the Project Manager’s).
The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description.  A separate procurement procedure is normally carried out by the Employer to select such specialized contractors.  To provide an element of competition among the tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each related provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a sum for such amenities, facilities, attendance, etc.
These Notes for Preparing a Bill of Quantities are intended only as information for the Employer or the person drafting the Tendering Documents.  They should not be included in the final documents.

 1.  Sample Bill of Quantities[footnoteRef:11]  [11:  In case of Lump Sum Contract, use Sample Activity Schedule.] 

(Local  Currency and Foreign Currency)
	Item no.
	Description
	Unit
	Quantity
	Rate
	Amount

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	Total 

		



Sample Activity Schedule

	Item no.
	Description
	Unit
	Amount
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[bookmark: _Toc108950335]
2. Schedule of Payment Currencies

For ...........................insert name of Section of the Works 	

Separate tables may be required if the various sections of the Works (or of the Bill of Quantities) will have substantially different foreign and local currency requirements.  The Employer should insert the names of each Section of the Works.

	
	A
	B
	C
	D

	Name of Payment Currency
	Amount of Currency
	Rate of Exchange
to Local Currency
	Local Currency Equivalent
C = A x B
	Percentage of
 Net Tender Price (NBP)
100xC
NBP

	Local currency
	

	
	1.00
	
	

	Foreign Currency #1
	

	
	
	
	

	Foreign Currency #2
	

	
	
	
	

	Foreign Currency #3
	

	
	
	
	

	Net Tender Price
	
	
		

	100.00

	Provisional Sums Expressed in Local Currency
	
	1.00
	
	

	TENDER PRICE
	
	
	

	




[bookmark: _Toc168299678]
Table(s) of Adjustment Data

Table A - Local Currency
	Index
Code
	Index Description
	Source of Index
	Base Value
and Date
	Tenderer’s
Local Currency Amount
	Tenderer’s
Proposed
Weighting

	
	Non-adjustable
	—
	—
	—
	A:  	
B:  	
C:  	
D:  	
E:  	

	
	
	
	Total
	
	1.00




Table B - Foreign Currency
Name of Currency: _______________

If the Tenderer wishes to quote in more than one foreign currency, this table should be repeated for each foreign currency.


	Index Code
	Index Description
	Source of Index
	Base Value and Date
	Tenderer’s Currency in Type/Amount
	Equivalent in FC1
	Tenderer’s Proposed Weighting

	
	Non-adjustable
	—
	—
	—
	
	A:  	
B:  	
C:  	
D:  	
E:  	

	
	
	
	
	Total
	
	1.00





[bookmark: _Toc125871321][bookmark: _Toc139856169][bookmark: _Toc168299681]Form of Tender-Securing Declaration

Date: [insert date (as day, month and year)]
Tender No.: [insert number of tendering process]
Alternative No.: [insert identification No if this is a Tender for an alternative]

To: [insert complete name of Employer]
We, the undersigned, declare that: 			
We understand that, according to your conditions, tenders must be supported by a Tender-Securing Declaration.
We accept that we will automatically be suspended from being eligible for tendering in any contract with the Recipient for the period of time of five years on starting on the date of bid submission, if we are in breach of our obligation(s) under the tender conditions, because we:
(a) 	have withdrawn our Tender during the period of tender validity specified in the Letter of Tender; or
(b) 	having been notified of the acceptance of our Tender by the Employer during the period of tender validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the ITT.
We understand this Tender-Securing Declaration shall expire if we are not the successful Tenderer, upon the earlier of (i) our receipt of your notification to us of the name of the successful Tenderer; or (ii) twenty-eight days after the expiration of our Tender.
Signed: [Insert signature of person whose name and capacity are shown] In the capacity of [Insert legal capacity of person signing the Tender-Securing Declaration] 
Name: [insert complete name of person signing the Tender-Securing Declaration]	 
Duly authorised to sign the tender for and on behalf of: [insert complete name of Tenderer]
Dated on ____________ day of __________________, _______ [insert date of signing]
Corporate Seal (where appropriate)
[Note: In case of a Joint Venture, the Tender-Securing Declaration must be in the name of all partners to the Joint Venture that submits the tender.]

Note:  All italicised text is for use in preparing this form and shall be deleted from the final product.



[bookmark: _Toc168299683]
Technical Proposal
[bookmark: _Toc138144062][bookmark: _Toc168299684]Technical Proposal Forms

Personnel


Equipment


Site Organisation


Method Statement


Construction Schedule


Others
[bookmark: _Toc138144063][bookmark: _Toc168299685]
Forms for Personnel

Form PER – 1: Proposed Personnel
Tenderers should provide the names of suitably qualified personnel to meet the specified requirements for each of the positions listed in Section III (Evaluation and Qualification Criteria). The data on their experience should be supplied using the Form below for each candidate.

	1.
	Title of position

	
	Name 

	2.
	Title of position

	
	Name 

	3.
	Title of position

	
	Name 

	4.
	Title of position

	
	Name 

	5.
	Title of position

	
	Name 

	6.
	Title of position

	
	Name 

	etc.
	Title of position

	
	Name






Form PER – 2:  Resume of Proposed Personnel  
The Tenderer shall provide all the information requested below. Fields with asterix (*) shall be used for evaluation.


	Position*


	Personnel Information
	Name*

	Date of Birth

	
	Professional Qualifications


	Present Employment
	Name of Employer


	
	Address of Employer


	
	Telephone

	Contact (manager/personnel officer)

	
	Fax

	E-mail

	
	Job Title

	Years with present Employer



Summarise professional experience in reverse chronological order. Indicate particular technical and managerial experience relevant to the project.

	From*
	To*
	Company, Project, Position, and Relevant Technical 
 and Management Experience*

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	


[bookmark: _Toc138144064][bookmark: _Toc168299686]
Forms for Equipment
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for the key equipment listed in Section III (Evaluation and Qualification Criteria). A separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer. The Tenderer shall provide all the information requested below, to the extent possible. Fields with asterisk (*) shall be used for evaluation.

	Type of Equipment*


	Equipment Information
	Name of Manufacturer


	Model and Power Rating

	
	Capacity*


	Year of Manufacture*

	Current Status
	Current Location



	
	Details of Current Commitments


	
	

	Source
	Indicate Source of the Equipment
	o Owned	o Rented	o Leased	o Specially manufactured



The following information shall be provided only for equipment not owned by the Tenderer.

	Owner
	Name of Owner


	
	Address of Owner


	
	

	
	Telephone

	Contact Name and Title

	
	Fax

	Email

	Agreements
	Details of rental / lease / manufacture agreements specific to the project

	
	

	
	





[bookmark: _Toc168299687]Tenderer’s Qualification
To establish its qualifications to perform the contract in accordance with Section III (Evaluation and Qualification Criteria) the Tenderer shall provide the information requested in the corresponding Information Sheets included hereunder.

[bookmark: _Toc78273052][bookmark: _Toc108950346]
Form ELI 1.1
[bookmark: _Toc125871309][bookmark: _Toc127160593][bookmark: _Toc138144065][bookmark: _Toc168299688]Tenderer Information Sheet
Date:  ______________________
	Tendering No.: ________________
Invitation for Tender No.: ________
 Page ________ of _______ Pages

	1.  Tenderer’s Legal Name 

	2.  In case of JVCA, legal name of each party:

	3.  Tenderer’s actual or intended Country of Registration:

	4.  Tenderer’s Year of Registration: 

	5.  Tenderer’s Legal Address in Country of Registration: 

	6.  Tenderer’s Authorised Representative Information
     Name:
     Address:
     Telephone/Fax numbers:
     Email Address:

	7. 	Attached are copies of original documents of:
	Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT Sub-Clauses 4.1 and 4.2.
· In case of JVCA, letter of intent to form JVCA including a draft agreement, or JVCA agreement, in accordance with ITT Sub-Clauses 4.1.
· In case of government owned entity from the Employer’s country, documents establishing legal and financial autonomy and compliance with the principles of commercial law, in accordance with ITT Sub-Clause 4.4.




[bookmark: _Toc78273053][bookmark: _Toc108950347]
 Form ELI 1.2
[bookmark: _Toc125871310][bookmark: _Toc127160594][bookmark: _Toc138144066][bookmark: _Toc168299689]Party to JVCA Information Sheet
(To be completed for each member of Joint Venture)

	Date: ______________________
	Tendering No.: ________________
	Invitation for Tender No.:_________
	Page ________ of_ ______ Pages


	1.  Tenderer’s Legal Name: 

	2.  JVCA’s Party legal name:

	3.  JVCA’s Party Country of Registration:

	4.  JVCA’s Party Year of Registration:

	5.  JVCA’s Party Legal Address in Country of Registration:

	6.  JVCA’s Party Authorise d Representative Information
Name:
Address:
Telephone/Fax numbers:
Email Address:


	7. Attached are copies of original documents of:
	Articles of Incorporation or Registration of firm named in 1, above, in accordance with ITT Sub-Clauses 4.1 and 4.2.
	In case of government owned entity from the Employer’s country, documents establishing legal and financial autonomy and compliance with the principles of commercial law, in accordance with ITT Sub-Clause 4.4.





Form CON – 2
[bookmark: _Toc498847215][bookmark: _Toc498850087][bookmark: _Toc498851692][bookmark: _Toc499021794][bookmark: _Toc499023477][bookmark: _Toc501529959][bookmark: _Toc23302380][bookmark: _Toc125871311][bookmark: _Toc127160595][bookmark: _Toc138144067][bookmark: _Toc168299690]Historical Contract Non-Performance

Tenderer’s Legal Name:  _______________________     	Date:  ____________________
JVCA Partner Legal Name:  ___________________________________________________ 
Tendering No.:  ______________
Page _______ of _______ Pages 

	Non-Performing Contracts in accordance with (Evaluation and Qualification Criteria)

	Contract non-performance did not occur during the stipulated period, in accordance with Sub-Factor 2.2.1 of Section III (Evaluation and Qualification Criteria)
Contract non-performance during the stipulated period, in accordance with Sub-Factor 2.2.1 of Section III (Evaluation and Qualification Criteria).


	Year
	Outcome as Percent   of  Total Assets
	
Contract Identification 
	Total Contract Amount (current value, US$ equivalent)

	
_____
	
______
	Contract Identification:
Name of Employer:
Address of Employer:
Matter in dispute:
	
___________


	Pending Litigation, in accordance with Section III (Evaluation and Qualification Criteria)

	No pending litigation in accordance with Sub-Factor 2.2.3 of Section III (Evaluation and Qualification Criteria).
 Pending litigation in accordance with Sub-Factor 2.2.3 of Section III (Evaluation and Qualification Criteria), as indicated below.

	Year
	Outcome as Percent   of  Total Assets
	
Contract Identification 
	Total Contract Amount (current value, US$ equivalent)

	
_____
	
______
	Contract Identification:
Name of Employer:
Address of Employer:
Matter in Dispute:
	
___________


	
_____
	
______
	Contract Identification:
Name of Employer:
Address of Employer:
Matter in Dispute:
	
___________






[bookmark: _Toc125873866]Form CCC
[bookmark: _Toc41971547][bookmark: _Toc125871312][bookmark: _Toc127160596][bookmark: _Toc138144068][bookmark: _Toc168299691]Current Contract Commitments/Works in Progress


Tenderers and each partner to a JVCA should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.



	Name of Contract
	Employer Contact Address/Tel/Fax
	Value of Outstanding Work (current US$ equivalent)
	Estimated Completion Date
	Average Monthly Invoicing over last Six Months
(US$/Month)

	1.

	
	
	
	

	2.

	
	
	
	

	3.

	
	
	
	

	4.

	
	
	
	

	5.

	
	
	
	

	etc.

	
	
	
	



[bookmark: _Toc127160597][bookmark: _Toc138144069][bookmark: _Toc168299692][bookmark: _Toc41971548]
Form FIN – 3.1
Financial Situation
[bookmark: _Toc498847216][bookmark: _Toc498850089][bookmark: _Toc498851694][bookmark: _Toc499021795][bookmark: _Toc499023478][bookmark: _Toc501529960][bookmark: _Toc23302381][bookmark: _Toc125871313][bookmark: _Toc127160598]Historical Financial Performance

Tenderer’s Legal Name: _______________________     	Date:  _____________________
JVCA Partner Legal Name: _______________________ 	     Tendering No.:  _______________
	Page _______ of _______ Pages

To be completed by the Tenderer and, if JVCA, by each partner

1. Financial Data

	Financial information 
in US$ equivalent
	Historic information for previous ______ (__) years
(US$ equivalent in 000s)

	
	Year 1
	Year 2
	Year 3
	Year …
	Year n
	Avg.
	Avg. Ratio

	Information from Balance Sheet

	Total Assets (TA)
	
	
	
	
	
	
	

	Total Liabilities (TL)
	
	
	
	
	
	
	

	Net Worth (NW)
	
	
	
	
	
	
	

	Current Assets (CA)
	
	
	
	
	
	
	

	Current Liabilities (CL)
	
	
	
	
	
	
	

	Information from Income Statement

	Total Revenue (TR)
	
	
	
	
	
	
	




	Profits Before Taxes (PBT)
	
	
	
	
	
	
	

	Cash Flow Information

	Cash Flow from Operating Activities
	
	
	
	
	
	
	


Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract commitments.

	No.
	Source of finance
	Amount (US$ equivalent)

	1
	

	

	2
	

	

	3
	

	




2. Financial Documents

[bookmark: _Toc498849276][bookmark: _Toc498850115][bookmark: _Toc498851720]  	Attached are copies of financial statements [footnoteRef:12](balance sheets, including all related notes, and income statements) for the years required above complying with the following conditions: [12:  If the most recent set of financial statements is for a period earlier than 12 months from the date of tender, the reason for this should be justified] 

· [bookmark: _Toc498849277][bookmark: _Toc498850116][bookmark: _Toc498851721]Must reflect the financial situation of the Tenderer or partner to a JVCA, and not sister or parent companies.
· [bookmark: _Toc498849278][bookmark: _Toc498850117][bookmark: _Toc498851722]Historic financial statements must be audited by a certified accountant in accordance with local legislation.
· Historic financial statements must be complete, including all notes to the financial statements.
· [bookmark: _Toc498849280][bookmark: _Toc498850119][bookmark: _Toc498851724]Historic financial statements must correspond to accounting periods already completed and audited (no statements for partial periods shall be requested or accepted).




[bookmark: _Toc498849282][bookmark: _Toc498850121][bookmark: _Toc498851726][bookmark: _Toc4390861][bookmark: _Toc4405766][bookmark: _Toc23215169]
Form FIN – 3.2
[bookmark: _Toc23302382][bookmark: _Toc125871314][bookmark: _Toc127160599][bookmark: _Toc138144070][bookmark: _Toc168299693]Average Annual Turnover

Tenderer’s Legal Name:  ___________________________          Date:  _____________________
JVCA Partner Legal Name: _________________________   	Tendering No._____________                                              Page _______ of _______ Pages


	Annual Turnover Data  (construction only)

	Year
	Amount and Currency
	US$ equivalent

	
	
	

	
	
	

	
	
	

	
	
	

	
	
	

	*Average Annual Construction Turnover
	
	



[bookmark: _Toc4390862][bookmark: _Toc4405767][bookmark: _Toc23215170][bookmark: _Toc125954068]*Average annual turnover calculated as total certified payments received for work in progress or completed over the number of years specified in Section III (Evaluation and Qualification Criteria), Sub-Factor 2.3.2, divided by that same number of years.


Form FIN − 3.3
[bookmark: _Toc41971549][bookmark: _Toc125871315][bookmark: _Toc127160600][bookmark: _Toc138144071][bookmark: _Toc168299694]Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or contracts as indicated in Section III (Evaluation and Qualification Criteria)

	Source of Financing
	Amount (US$ equivalent)

	1.

	

	2.

	

	3.

	

	4.

	



[bookmark: _Toc127160601]
Form EXP –4.1

Experience
[bookmark: _Toc498847218][bookmark: _Toc498850124][bookmark: _Toc498851729][bookmark: _Toc499021797][bookmark: _Toc499023480][bookmark: _Toc501529962][bookmark: _Toc23302383][bookmark: _Toc125871316][bookmark: _Toc127160602][bookmark: _Toc138144072][bookmark: _Toc168299695]General Experience

Tenderer’s Legal Name:  ____________________________     	Date:  _____________________
JVCA Partner Legal Name:  __________________________  Tendering No.:  ______________
   		Page ______ of _______ Pages


	Starting Month/ Year
	Ending Month/ Year
	
 Years* 
	Contract Identification 
	Role of Tenderer

	
______
	
______
	
	Contract name:
Brief Description of the Works performed by the Tenderer:
Amount of Contract:
Name of Employer:
Address:
	
_________


	
______
	
______
	
	Contract name:
Brief Description of the Works performed by the Tenderer:
Amount of Contract:
Name of Employer:
Address:
	
_________


	
______
	
______
	
	Contract name:
Brief Description of the Works performed by the Tenderer:
Amount of Contract:
Name of Employer:
Address:
	
_________


	
______
	
______
	
	Contract name:
Brief Description of the Works performed by the Tenderer:
Amount of Contract:
Name of Employer:
Address:
	
_________


	
______
	
______
	
	Contract name:
Brief Description of the Works performed by the Tenderer:
Amount of Contact:
Name of Employer:
Address:
	
_________






*List calendar year for years with contracts with at least nine (9) months activity per year starting with the earliest year.

Form EXP – 2.4.2(a)
[bookmark: _Toc23302384][bookmark: _Toc125871317][bookmark: _Toc127160603][bookmark: _Toc138144073][bookmark: _Toc168299696]Specific Experience
Tenderer’s Legal Name:  ___________________________     	Date:  _____________________
JVCA Partner Legal Name: ________________________	Tendering No.:  _______________   
 	Page _______ of _______ Pages

	Similar Contract Number:  ___ [insert specific number]  of ___[insert total number of contracts required.
	Information

	Contract Identification
	_______________________________________

	Award Date 
Completion Date
	_______________________________________
_______________________________________

	
	

	Role in Contract
	 
Contractor 
	 
Member in JVCA
	 
Management Contractor
	 
Sub-contractor


	Total Contract Amount
	____________________________
	US$__________

	If partner in a JVCA or subcontractor, specify participation of total contract amount
	
__________%
	
_____________
	
US$_______

	Employer’s Name:
	_______________________________________

	Address:

Telephone/fax number:
E-mail:
	_______________________________________
_______________________________________
_______________________________________
_______________________________________





Form EXP – 2.4.2(a) (cont.)
[bookmark: _Toc498847221][bookmark: _Toc498850129][bookmark: _Toc498851734][bookmark: _Toc499021800][bookmark: _Toc499023483][bookmark: _Toc501529965]Specific Experience (cont.)

Tenderer’s Legal Name:  ___________________________     	Page _______ of _______ Pages
JVCA Partner Legal Name:  _____________________________________________________



	Similar Contract No. __[insert specific number] of ___[insert total number of contracts]  required
	Information

	Description of the similarity in accordance with Sub-Factor 2.4.2a) of Section III (Evaluation and Qualification Criteria):
	

	Amount
	_________________________________

	Physical Size
	_________________________________

	Complexity
	_________________________________

	Methods/Technology
	_________________________________

	Physical Production Rate

	_________________________________






Form EXP – 2.4.2(b)
[bookmark: _Toc23302385][bookmark: _Toc125871318][bookmark: _Toc127160604][bookmark: _Toc138144074][bookmark: _Toc168299697]Specific Experience in Key Activities
Tenderer’s Legal Name:  ____________________________     	Date:  _____________________
JVCA Partner Legal Name: _________________________	Tendering No.:  _______________
Subcontractor’s Legal Name:[footnoteRef:13] ______________________	Page _______ of _______ Pages [13:  If applicable.  All Sub-contractors for key activities must complete the information in this form as per ITT 34.2 and 34.3 and Section III, Qualification Criteria and Requirements.] 


	
	Information

	Contract Identification
	_______________________________________

	Award date 
Completion date
	_______________________________________
_______________________________________

	Role in Contract
	 
Contractor 
	  
Member in JVCA
	 
Management Contractor
	 Subcontractor


	Total Contract Amount
	_________________________
	US$________

	If partner in a JVCA or subcontractor, specify participation of total contract amount
	
__________%
	
_____________
	
US$________

	Employer’s Name:
	_______________________________________

	Address:

Telephone/fax number:
E-mail:
	_______________________________________
_______________________________________
_______________________________________
_______________________________________




 


Form EXP – 2.4.2 (b)(cont.)
Specific Experience in Key Activities (cont.)

Tenderer’s Legal Name:  ___________________________     	Page _______ of _______ Pages
JVCA Partner Legal Name:  _____________________________________________________
Subcontractor’s Legal Name: ____________________________________________________



	Description of the key activities in accordance with Sub-Factor 2.4.2(b) of Section III (Evaluation and Qualification Criteria):
	


Information

	
	

	
	

	
	

	
	

	

	




[bookmark: _Toc168298092]Section V - Eligible Countries
The eligibility of the tenderer shall be based on the approved shortlist of tenderers. 



Section VI - Corrupt and Fraudulent Practices


The Employer requires that the Tenderers, Suppliers, Contractors, and Consultants and their agents (whether declared or not), subcontractors, sub-consultants, service providers or suppliers, and any personnel thereof, under this contract, observe the highest standard of ethics during the procurement and execution of such contracts.  
Section VI – Bank Policy – Corrupt and Fraudulent Practices	1-85
Section VI– Bank Policy – Corrupt and Fraudulent Practices	1-86
1-79
Section VI – Bank Policy – Corrupt and Fraudulent Practices	


[bookmark: _Toc168298093]
PART 2 – Employer’s Requirements


Part 2	2-1


[bookmark: _Toc168298094]Section VII - Employer’s Requirements


Table of Contents

Specifications…………………………………………………………………...4
Drawings……………………………………………………………………..…6
Supplementary Information…………………………………………………..7

[bookmark: _Toc23233012][bookmark: _Toc23238061][bookmark: _Toc41971552][bookmark: _Toc73867681][bookmark: _Toc78273063][bookmark: _Toc168299702]
Specifications
A set of precise and clear Specifications is a prerequisite for tenderers to respond realistically and competitively to the requirements of the Employer without qualifying or conditioning their tenders.  In the context of international competitive tendering, the Specifications must be drafted to permit the widest possible competition and, at the same time, present a clear statement of the required standards of workmanship, materials, and performance of the goods and services to be procured.  Only if this is done shall the objectives of economy, efficiency, and fairness in procurement be realized, responsiveness of tenders be ensured, and the subsequent task of Tender evaluation facilitated.  The Specifications should require that all goods and materials to be incorporated in the Works be new, unused, of the most recent or current models, and incorporate all recent improvements in design and materials unless provided otherwise in the Contract.
Samples of Specifications from previous similar projects in the same country are useful in to prepare Specifications.  The use of metric units is encouraged by the Bank.  Most Specifications are normally written specially by the Employer or Project Manager to suit the Contract Works in hand.  There is no standard set of Specifications for universal application in all sectors in all countries, but there are established principles and practices, which are reflected in these documents.
There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public sectors, such as highways, ports, railways, urban housing, irrigation, and water supply, in the same country or region where similar conditions prevail. The General Specifications should cover all classes of workmanship, materials, and equipment commonly involved in construction, although not necessarily to be used in a particular Works Contract.  Deletions or addendums should then adapt the General Specifications to apply them to the particular Works.
Care must be taken in drafting Specifications to ensure that they are not restrictive.  In the Specifications of standards for goods, materials, and workmanship, recognized international standards should be used as much as possible.  Where other particular standards are used, whether national standards of the Recipient’s country or other standards, the Specifications should state that goods, materials, and workmanship that meet other authoritative standards, and which ensure substantially equal or higher quality than the standards mentioned, shall also be acceptable. To that effect, the following sample clause may be inserted in the Special Conditions or Specifications.
“Equivalency of Standards and Codes”
Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials to be furnished, and work performed or tested, the provisions of the latest current edition or revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in the Contract.  Where such standards and codes are national, or relate to a particular country or region, other authoritative standards that ensure a substantially equal or higher quality than the standards and codes specified shall be accepted subject to the Project Manager’s prior review and written consent.  Differences between the standards specified and the proposed alternative standards shall be fully described in writing by the Contractor and submitted to the Project Manager at least 28 days prior to the date when the Contractor desires the Project Manager’s consent.  In the event the Project Manager determines that such proposed deviations do not ensure substantially equal or higher quality, the Contractor shall comply with the standards specified in the documents.”
These Notes for Preparing Specifications are intended only as information for the Employer or the person drafting the tendering documents.  They should not be included in the final documents.
Section VII - Employer’s Requirements	2-3
2-4	Section VII – Employer’s Requirements
Section VII – Employer’s Requirements		2-7
[bookmark: _Toc23233013][bookmark: _Toc23238062][bookmark: _Toc41971553][bookmark: _Toc73867682][bookmark: _Toc78273064][bookmark: _Toc168299703]
Drawings
[bookmark: _Toc23233014][bookmark: _Toc23238063][bookmark: _Toc41971554][bookmark: _Toc73867683]Insert here a list of Drawings.  

The actual Drawings, including site plans, should be attached to this section or annexed in a separate folder.

[bookmark: _Toc168299704][bookmark: _Toc78273065]
Supplementary Information

Section VII – Employer’s Requirements		2-6

[bookmark: _Toc168298095]









PART 3 – Conditions of Contract
                and Contract Forms
Part 3	3-1



[bookmark: _Toc87070116][bookmark: _Toc168298096]Section VII.  General Conditions of Contract


These General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of Contract (PCC) and other documents listed therein, should be a complete document expressing fairly the rights and obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.



[bookmark: _Toc87070117]
Table of Clauses
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1. Definitions…………………………………………………………...………………6
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35. Uncorrected Defects………………………………………………………………..17


D.  Cost Control……………………………………………………………………….…….17
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General Conditions of Contract
[bookmark: _Toc168299713]A.  General
	1. [bookmark: _Toc168299714]Definitions
	1.1 Boldface type is used to identify defined terms.
(a) The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution and completion of the Works and the remedying of any defects.
(b) The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is used for valuations and for assessing the effects of Variations and Compensation Events.
(c) The Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve disputes in the first instance, as provided for in GCC 23.
(d) Bank means the financing institution named in the PCC.
(e) Bill of Quantities means the priced and completed Bill of Quantities forming part of the Tender.
(f) Compensation Events are those defined in GCC Clause 42 hereunder.
(g) The Completion Date is the date of completion of the Works as certified by the Project Manager, in accordance with GCC Sub-Clause 53.1.
(h) The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain the Works.  It consists of the documents listed in GCC Sub-Clause 2.3 below.
(i) The Contractor is the party whose Tender to carry out the Works has been accepted by the Employer.
(j) The Contractor’s Tender is the completed tendering document submitted by the Contractor to the Employer.
(k) The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as adjusted in accordance with the Contract.
(l) Days are calendar days; months are calendar months.
(m) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s employees and Equipment, in addition to payments for associated Materials and Plant.
(n) A Defect is any part of the Works not completed in accordance with the Contract.
(o) The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by the Contractor.
(p) The Defects Liability Period is the period named in the PCC pursuant to Sub-Clause 34.1 and calculated from the Completion Date.
(q) Adjudicator means the single person appointed under Clause 23.
(r) Drawings means the drawings of the Works, as included in the Contract, and any additional and modified drawings issued by (or on behalf of) the Employer in accordance with the Contract, include calculations and other information provided or approved by the Project Manager for the execution of the Contract.
(s) The Employer is the party who employs the Contractor to carry out the Works, as specified in the PCC.
(t) Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the Works.
(u) “In writing” or “written” means hand-written, type-written, printed or electronically made, and resulting in a permanent record;
(v) The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.
(w) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the Works.  The Intended Completion Date is specified in the PCC.  The Intended Completion Date may be revised only by the Project Manager by issuing an extension of time or an acceleration order.
(x) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.
(y) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological function.
(z) The Project Manager is the person named in the PCC (or any other competent person appointed by the Employer and notified to the Contractor, to act in replacement of the Project Manager) who is responsible for supervising the execution of the Works and administering the Contract.
(aa) PCC means Particular Conditions of Contract 
(ab) The Site is the area defined as such in the PCC.
(ac) Site Investigation Reports are those that were included in the tendering documents and are factual and interpretative reports about the surface and subsurface conditions at the Site.
(ad) Specification means the Specification of the Works included in the Contract and any modification or addition made or approved by the Project Manager.
(ae) The Start Date is given in the PCC.  It is the latest date when the Contractor shall commence execution of the Works.  It does not necessarily coincide with any of the Site Possession Dates.
(af) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of the work in the Contract, which includes work on the Site.
(ag) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for construction or installation of the Works.
(ah) A Variation is an instruction given by the Project Manager which varies the Works.
(ai) The Works are what the Contract requires the Contractor to construct, install, and turn over to the Employer, as defined in the PCC.

	2. [bookmark: _Toc168299715]Interpretation
	2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular also include the plural and words indicating the plural also include the singular.  Headings have no significance.  Words have their normal meaning under the language of the Contract unless specifically defined.  The Project Manager shall provide instructions clarifying queries about these GCC.
2.2 If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date and Intended Completion Date for the whole of the Works).
2.3 The documents forming the Contract shall be interpreted in the following order of priority:
(a) Agreement,
(b) Letter of Acceptance,
(c) Contractor’s Tender,
(d) Particular Conditions of Contract,
(e) General Conditions of Contract,
(f) Specifications,
(g) Drawings,
(h) Bill of Quantities,[footnoteRef:14] and [14:  	In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”] 

(i) any other document listed in the PCC as forming part of the Contract.

	3. [bookmark: _Toc168299716]Language 
and Law
	3.1 The language of the Contract and the law governing the Contract are stated in the PCC.

	4. [bookmark: _Toc168299717]Project 
Manager’s 
Decisions
	4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the Employer and the Contractor in the role representing the Employer.

	5. [bookmark: _Toc168299718]Delegation
	5.1 Otherwise specified in the PCC, the Project Manager may delegate any of his duties and responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying the Contractor.

	6. [bookmark: _Toc168299719]Communications
	6.1 Communications between parties that are referred to in the Conditions shall be effective only when in writing.  A notice shall be effective only when it is delivered.

	7. [bookmark: _Toc168299720]Subcontracting
	7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without the approval of the Employer in writing.  Subcontracting shall not alter the Contractor’s obligations.

	8. [bookmark: _Toc168299721]Other Contractors
	8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the PCC.  The Contractor shall also provide facilities and services for them as described in the Schedule.  The Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

	9. [bookmark: _Toc168299722]Personnel and Equipment
	9.1 The Contractor shall employ the key personnel and use the equipment identified in its Tender, to carry out the Works or other personnel and equipment approved by the Project Manager.  The Project Manager shall approve any proposed replacement of key personnel and equipment only if their relevant qualifications or characteristics are substantially equal to or better than those proposed in the Tender.
9.2 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further connection with the work in the Contract.
9.3 If the Employer, Project Manager or Contractor determines, that any employee of the Contractor be determined to have engaged in corrupt, fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then that employee shall be removed in accordance with Clause 9.2 above.

	10. [bookmark: _Toc168299723]Employer’s and Contractor’s Risks
	10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the risks which this Contract states are Contractor’s risks.

	11. [bookmark: _Toc168299724]Employer’s Risks
	11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are Employer’s risks:
(a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials, and Equipment), which are due to:
(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable result of the Works; or
(ii) negligence, breach of statutory duty, or interference with any legal right by the Employer or by any person employed by or contracted to him except the Contractor.
(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the Employer or in the Employer’s design, or due to war or radioactive contamination directly affecting the country where the Works are to be executed.
11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s risk except loss or damage due to:
(a) a Defect which existed on the Completion Date,
(b) an event occurring before the Completion Date, which was not itself an Employer’s risk, or
(c) the activities of the Contractor on the Site after the Completion Date.

	12. [bookmark: _Toc168299725]Contractor’s 
Risks
	12.1	From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death, and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment) which are not Employer’s risks are Contractor’s risks.

	13. [bookmark: _Toc168299726]Insurance
	13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the PCC for the following events which are due to the Contractor’s risks:
(a) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the Contract; and
(d) personal injury or death.
13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project Manager’s approval before the Start Date.  All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.
13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may effect the insurance which the Contractor should have provided and recover the premiums the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.
13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.
13.5 Both parties shall comply with any conditions of the insurance policies

	14. [bookmark: _Toc168299727]Site Data

	14.1 The Contractor shall be deemed to have examined any Site Data referred to in the PCC, supplemented by any information available to the Contractor.

	15. [bookmark: _Toc168299728]Contractor to Construct the Works
	15.1 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.

	16. [bookmark: _Toc168299729]The Works to Be Completed by the Intended Completion Date
	16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance with the Programme submitted by the Contractor, as updated with the approval of the Project Manager, and complete them by the Intended Completion Date.

	17. [bookmark: _Toc168299730]Approval by the Project Manager
	17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the Project Manager, for his approval.
17.2 The Contractor shall be responsible for design of Temporary Works.
17.3 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the Temporary Works.
17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.
17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject to prior approval by the Project Manager before this use.

	18. [bookmark: _Toc168299731]Safety
	18.1 The Contractor shall be responsible for the safety of all activities on the Site.

	19. [bookmark: _Toc168299732]Discoveries
	19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the property of the Employer.  The Contractor shall notify the Project Manager of such discoveries and carry out the Project Manager’s instructions for dealing with them.

	20. [bookmark: _Toc168299733]Possession of the Site
	20.1 The Employer shall give possession of all parts of the Site to the Contractor.  If possession of a part is not given by the date stated in the PCC, the Employer shall be deemed to have delayed the start of the relevant activities, and this shall be a Compensation Event.

	21. [bookmark: _Toc168299734]Access to the Site
	21.1 The Contractor shall allow the Project Manager and any person authorised by the Project Manager access to the Site and to any place where work in connection with the Contract is being carried out or is intended to be carried out.

	22. [bookmark: _Toc168299735]Instructions, Inspections and Audits
	22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws where the Site is located.
22.2 The Contractor shall permit the Bank to inspect the Contractor’s accounts, records and other documents relating to the submission of tenders and contract performance and to have them audited by auditors appointed by the Bank. The Contractor shall maintain all documents and records related to the Contract for a period of three (3) years after completion of the Works. The Contractor shall provide any documents necessary for the investigation of allegations of fraud, collusion, coercion, or corruption and require its employees or agents with knowledge of the Contract to respond to questions from the Bank.
22.3 The Contractor shall permit and shall cause its Subcontractors and sub-consultants to permit, the Bank and/or persons appointed by the Bank to inspect the Site and/or the accounts and records relating to the performance of the Contract and the submission of the tender, and to have such accounts and records audited by auditors appointed by the Bank if requested by the Bank. The Contractor’s and its Subcontractors’ and sub-consultants’ attention is drawn to Sub-Clause 25.1 which provides, inter alia, that acts intended to materially impede the exercise of the Bank’s inspection and audit rights provided for under Sub-Clause 22.2 constitute a prohibited practice subject to contract termination (as well as to a determination of ineligibility pursuant to the Bank’s prevailing sanctions procedures).

	23. [bookmark: _Toc168299736]Appointment of the Adjudicator
	23.1 The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time of the Employer’s issuance of the Letter of Acceptance.  If, in the Letter of Acceptance, the Employer does not agree on the appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the PCC, to appoint the Adjudicator within 14 days of receipt of such request. 
23.2 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by the Employer and the Contractor.  In case of disagreement between the Employer and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority designated in the PCC at the request of either party, within 14 days of receipt of such request.

	24. [bookmark: _Toc343309866][bookmark: _Toc168299737]Procedure for Disputes
	24.1 If the Contractor believes that a decision taken by the Project Manager was either outside the authority given to the Project Manager by the Contract or that the decision was wrongly taken, the decision shall be referred to the Adjudicator within 14 days of the notification of the Project Manager’s decision.
24.2 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute.
24.3 The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with reimbursable expenses of the types specified in the PCC, and the cost shall be divided equally between the Employer and the Contractor, whatever decision is reached by the Adjudicator.  Either party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator’s written decision.  If neither party refers the dispute to arbitration within the above 28 days, the Adjudicator’s decision shall be final and binding.
24.4 The arbitration shall be conducted in accordance with the arbitration procedures published by the institution named and in the place specified in the PCC. 

	25. Corrupt and Fraudulent Practices
	25.1	 The Bank requires compliance with its policy in regard to corrupt and fraudulent practices as set forth in Appendix to the GCC.
25.2	The Employer requires the Contractor to disclose any commissions or fees that may have been paid or are to be paid to agents or any other party with respect to the tendering process or execution of the Contract. The information disclosed must include at least the name and address of the agent or other party, the amount and currency, and the purpose of the commission, gratuity or fee.


[bookmark: _Toc168299738]B.  Time Control
	26. [bookmark: _Toc168299739]Programme

	26.1 Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor shall submit to the Project Manager for approval a Programme showing the general methods, arrangements, order, and timing for all the activities in the Works. In the case of a lump sum contract, the activities in the Programme shall be consistent with those in the Activity Schedule.
26.2 An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of the activities.
26.3 The Contractor shall submit to the Project Manager for approval an updated Programme at intervals no longer than the period stated in the PCC. If the Contractor does not submit an updated Program within this period, the Project Manager may withhold the amount stated in the PCC from the next payment certificate and continue to withhold this amount until the next payment after the date on which the overdue Programme has been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days of being instructed to by the Project Manager.
26.4 The Project Manager’s approval of the Programme shall not alter the Contractor’s obligations.  The Contractor may revise the Programme and submit it to the Project Manager again at any time.  A revised Programme shall show the effect of Variations and Compensation Events.

	27. [bookmark: _Toc168299740]Extension of the Intended Completion Date
	27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to incur additional cost.
27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event or Variation and submitting full supporting information.  If the Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in assessing the new Intended Completion Date.

	28. [bookmark: _Toc168299741]Acceleration
	28.1 When the Employer wants the Contractor to finish before the Intended Completion Date, the Project Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor.  If the Employer accepts these proposals, the Intended Completion Date shall be adjusted accordingly and confirmed by both the Employer and the Contractor.
28.2 If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they are incorporated in the Contract Price and treated as a Variation.

	29. [bookmark: _Toc168299742]Delays Ordered by the  Project Manager
	29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

	30. [bookmark: _Toc168299743]Management Meetings
	30.1 Either the Project Manager or the Contractor may require the other to attend a management meeting.  The business of a management meeting shall be to review the plans for remaining work and to deal with matters raised in accordance with the early warning procedure.
30.2 The Project Manager shall record the business of management meetings and provide copies of the record to those attending the meeting and to the Employer.  The responsibility of the parties for actions to be taken shall be decided by the Project Manager either at the management meeting or after the management meeting and stated in writing to all who attended the meeting.

	31. [bookmark: _Toc168299744]Early Warning
	31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the execution of the Works.  The Project Manager may require the Contractor to provide an estimate of the expected effect of the future event or circumstance on the Contract Price and Completion Date.  The estimate shall be provided by the Contractor as soon as reasonably possible.
31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any resulting instruction of the Project Manager.


[bookmark: _Toc168299745]C.  Quality Control
	32. [bookmark: _Toc168299746]Identifying Defects
	32.1 The Project Manager shall check the Contractor’s work and notify the Contractor of any Defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  The Project Manager may instruct the Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may have a Defect.

	33. [bookmark: _Toc168299747]Tests
	33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any samples.  If there is no Defect, the test shall be a Compensation Event.

	34. Correction of Defects
	34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability Period, which begins at Completion, and is defined in the PCC. The Defects Liability Period shall be extended for as long as Defects remain to be corrected.


[bookmark: _Toc168299748]

	
	34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time specified by the Project Manager’s notice.

	35. [bookmark: _Toc168299749]Uncorrected Defects
	35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager’s notice, the Project Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.


[bookmark: _Toc168299750]D.  Cost Control
	36. [bookmark: _Toc168299751]Contract Price
	36.1 In the case of an admeasurement contract, the Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of Quantities is used to calculate the Contract Price.  The Contractor will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities for each item.
36.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced activities for the Works to be performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis the Contractor will be paid. If payment for Materials on Site shall be made separately, the Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

	37. [bookmark: _Toc168299752]Changes in the Contract Price
	37.1 In the case of an admeasurement contract:
(a) If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project Manager shall adjust the rate to allow for the change.
(b) The Project Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior approval of the Employer.
(c) If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost breakdown of any rate in the Bill of Quantities.
37.2 In the case of a lump sum contract, the Activity Schedule shall be amended by the Contractor to accommodate changes of Programme or method of working made at the Contractor’s own discretion.  Prices in the Activity Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule.

	38. [bookmark: _Toc168299753]Variations
	38.1 All Variations shall be included in updated programmes, and, in the case of a lump sum contract, also in the Activity Schedule, produced by the Contractor.
38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested to do so by the Project Manager.  The Project Manager shall assess the quotation, which shall be given within seven (7) days of the request or within any longer period stated by the Project Manager and before the Variation is ordered.
38.3 If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation and make a change to the Contract Price, which shall be based on the Project Manager’s own forecast of the effects of the Variation on the Contractor’s costs.
38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a Compensation Event.
38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early warning. 
38.6 In the case of an admeasurement contract, if the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation.  If the cost per unit of quantity changes, or if the nature or timing of the work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of work.

	39. [bookmark: _Toc168299754]Cash Flow Forecasts
	39.1 When the Programme, or, in the case of a lump sum contract, the Activity Schedule, is updated, the Contractor shall provide the Project Manager with an updated cash flow forecast.  The cash flow forecast shall include different currencies, as defined in the Contract, converted as necessary using the Contract exchange rates.

	40. [bookmark: _Toc168299755]Payment 
Certificates
	40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work executed less the cumulative amount certified previously.
40.2 The Project Manager shall check the Contractor’s monthly statement and certify the amount to be paid to the Contractor.
40.3 The value of work executed shall be determined by the Project Manager.
40.4 The value of work executed shall comprise:
(a) In the case of an admeasurement contract, the value of the quantities of work in the Bill of Quantities that have been completed; or
(b) In the case of a lump sum contract, the value of work executed shall comprise the value of completed activities in the Activity Schedule.
40.5 The value of work executed shall include the valuation of Variations and Compensation Events.
40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item previously certified in any certificate in the light of later information.

	41. [bookmark: _Toc168299756]Payments
	41.1 Payments shall be adjusted for deductions for advance payments and retention.  The Employer shall pay the Contractor the amounts certified by the Project Manager within 56 days of the date of each certificate.  If the Employer makes a late payment, the Contractor shall be paid interest on the late payment in the next payment.  Interest shall be calculated from the date by which the payment should have been made up to the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each of the currencies in which payments are made.
41.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause.  Interest shall be calculated from the date upon which the increased amount would have been certified in the absence of dispute.
41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies comprising the Contract Price.
41.4 Items of the Works for which no rate or price has been entered shall not be paid for by the Employer and shall be deemed covered by other rates and prices in the Contract.

	42. [bookmark: _Toc168299757]Compensation Events
	42.1 The following shall be Compensation Events:
(a) The Employer does not give access to a part of the Site by the Site Possession Date pursuant to GCC Sub-Clause 20.1.
(b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of the Contractor under the Contract.
(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required for execution of the Works on time.
(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work, which is then found to have no Defects.
(e) The Project Manager unreasonably does not approve a subcontract to be let.
(f) Ground conditions are substantially more adverse than could reasonably have been assumed before issuance of the Letter of Acceptance from the information issued to tenderers (including the Site Investigation Reports), from information available publicly and from a visual inspection of the Site.
(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the Employer, or additional work required for safety or other reasons.
(h) Other contractors, public authorities, utilities, or the Employer does not work within the dates and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.
(i) The advance payment is delayed.
(j) The effects on the Contractor of any of the Employer’s Risks.
(k) The Project Manager unreasonably delays issuing a Certificate of Completion.
42.2 If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be extended.  The Project Manager shall decide whether and by how much the Contract Price shall be increased and whether and by how much the Intended Completion Date shall be extended.
42.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be adjusted accordingly.  If the Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based on the Project Manager’s own forecast.  The Project Manager shall assume that the Contractor shall react competently and promptly to the event.
42.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are adversely affected by the Contractor’s not having given early warning or not having cooperated with the Project Manager.

	43. [bookmark: _Toc168299758]Tax
	43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date 28 days before the submission of tenders for the Contract and the date of the last Completion certificate.  The adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not already reflected in the Contract Price or are a result of GCC Clause 44.
43.2  Import Duty and other Tax Concessions
43.2.1 The Contractor will be allowed to import any plant, equipment and temporary works for use on the project provided that all such items are used solely on the project and re-exported upon completion of the project. The Contractor will also be allowed to import materials for incorporation in the Works. All imports will be free of Common External Tariff only provided that the quantities are consistent with the needs of the project. 

43.2.2 The allowable concessions at present in force in respect of the duty on imported materials to be incorporated in the Works shall be ascertained from a responsible official of the Customs Department. Any special rules in force in respect of the importation of plant, scaffolding, tools, equipment and consumable stores not incorporated in the Works, shall also be ascertained. 

43.2.3 The Contractor shall familiarize himself with the procedures of the Customs Department and shall accept responsibility for preparing and processing the necessary documents involved in the importation of materials etc. to be incorporated in the Works, including those of suppliers. 

43.2.4 Detailed lists of all materials to be imported for incorporation in the Works shall be submitted in triplicate to the Project Manager within 14 days of the date of possession of the site. Any application submitted after this date will be at the Contractor’s own risk and the Employer will not be held liable for any delays in obtaining access to such exemptions or for reimbursement of any duties paid by the Contractor. 

43.2.5 Documentation to be provided by the Contractor in order to receive these concessions will include, but not be limited to: 
i. Copy of pro-forma invoices for local purchases. 
ii. Copy of pro-forma invoices for overseas orders. 
iii. Transfer of rights documents, if materials are not consigned directly to the Contractor. 

43.2.6 The Contractor will be responsible for the cost of licenses, bonds, deposits, levies, taxes, stamp duties, bank charges (for letter of credit or sign drafts etc.), wharfage dues, package tax, and any other charges in connection with the importation of goods and materials. 
43.2.7 It is the Contractor’s duty to verify with the Customs Department which items (materials) are on their negative list as no claims will be allowed during clearance/non-clearance of the same. 


	44. [bookmark: _Toc168299759]Currencies
	44.1 Where payments are made in currencies other than the currency of the Employer’s country specified in the PCC, the exchange rates used for calculating the amounts to be paid shall be the exchange rates stated in the Contractor’s Tender.

	45. [bookmark: _Toc168299760]Price Adjustment
	45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC.  If so provided, the amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by applying the respective price adjustment factor to the payment amounts due in each currency.  A separate formula of the type indicated below applies to each Contract currency:
Pc = Ac + Bc  Imc/Ioc
where:
	Pc is the adjustment factor for the portion of the Contract Price payable in a specific currency “c.”
	Ac and Bc are coefficients[footnoteRef:15] specified in the PCC, representing the non-adjustable and adjustable portions, respectively, of the Contract Price payable in that specific currency “c;” and [15:  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of fixed cost elements or other non-adjustable components.  The sum of the adjustments for each currency is added to the Contract Price. ] 

	Imc is the index prevailing at the end of the month being invoiced and Ioc is the index prevailing 28 days before Tender opening for inputs payable; both in the specific currency “c.”
45.2 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and an adjustment made in the next payment certificate.  The index value shall be deemed to take account of all changes in cost due to fluctuations in costs.

	46. [bookmark: _Toc168299761]Retention
	46.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the PCC until Completion of the whole of the Works.
46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC 51.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the Contractor before the end of this period have been corrected. The Contractor may substitute retention money with an “on demand” Bank guarantee.

	47. [bookmark: _Toc168299762]Liquidated Damages
	47.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the PCC for each day that the Completion Date is later than the Intended Completion Date.  The total amount of liquidated damages shall not exceed the amount defined in the PCC.  The Employer may deduct liquidated damages from payments due to the Contractor.  Payment of liquidated damages shall not affect the Contractor’s liabilities.
47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate.  The Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment, at the rates specified in GCC Sub-Clause 40.1.

	48. [bookmark: _Toc168299763]Bonus
	48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the PCC for each day (less any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended Completion Date.  The Project Manager shall certify that the Works are complete, although they may not be due to be complete.

	49. [bookmark: _Toc168299764]Advance 
Payment
	49.1 The Employer shall make advance payment to the Contractor of the amounts stated in the PCC by the date stated in the PCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal to the advance payment.  The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts repaid by the Contractor.  Interest shall not be charged on the advance payment.
49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilisation expenses required specifically for execution of the Contract.  The Contractor shall demonstrate that advance payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.
49.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the Contractor, following the schedule of completed percentages of the Works on a payment basis.  No account shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments, Compensation Events, Bonuses, or Liquidated Damages.

	50. [bookmark: _Toc168299765]Securities
	50.1 The Performance Security shall be provided to the Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount specified in the PCC, by a bank or surety acceptable to the Employer, and denominated in the types and proportions of the currencies in which the Contract Price is payable.  The Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a Performance Bond.

	51. Dayworks
	51.1 If applicable, the Dayworks rates in the Contractor’s Tender shall be used only when the Project Manager has given written instructions in advance for additional work to be paid for in that way.

	
	51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project Manager.  Each completed form shall be verified and signed by the Project Manager within two days of the work being done.
51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

	52. [bookmark: _Toc168299767]Cost of Repairs
	52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions.


[bookmark: _Toc168299768]
E.  Finishing the Contract
	53. [bookmark: _Toc168299769]Completion
	53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the Project Manager shall do so upon deciding that the whole of the Works is completed.

	54. [bookmark: _Toc168299770]Taking Over
	54.1 The Employer shall take over the Site and the Works within seven days of the Project Manager issuing a certificate of Completion

	55. [bookmark: _Toc168299771]Final Account
	55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days of receiving the Contractor’s account if it is correct and complete.  If it is not, the Project Manager shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary.  If the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount payable to the Contractor and issue a payment certificate.

	56. [bookmark: _Toc168299772]Operating and Maintenance Manuals
	56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them by the dates stated in the PCC.
56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the PCC pursuant to GCC Sub-Clause 55.1, or they do not receive the Project Manager’s approval, the Project Manager shall withhold the amount stated in the PCC from payments due to the Contractor.

	57. [bookmark: _Toc168299773]Termination
	57.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of the Contract.
57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:
(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Programme and the stoppage has not been authorised by the Project Manager;
(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction or amalgamation;
(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor within 84 days of the date of the Project Manager’s certificate;
(e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project Manager;
(f) the Contractor does not maintain a Security, which is required; 
(g) the Contractor has delayed the completion of the Works by the number of days for which the maximum amount of liquidated damages can be paid, as defined in the PCC; or
(h) if the Contractor, in the judgment of the Employer, has engaged in corrupt or fraudulent practices in competing for or in executing the Contract.
57.3 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the breach is fundamental or not.
57.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.
57.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and leave the Site as soon as reasonably possible.

	58. [bookmark: _Toc168299775]Payment upon Termination
	58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments received up to the date of the issue of the certificate and less the percentage to apply to the value of the work not completed, as indicated in the PCC. Additional Liquidated Damages shall not apply.  If the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall be a debt payable to the Employer.
58.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of Contract by the Employer, the Project Manager shall issue a certificate for the value of the work done, Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the Contractor’s costs of protecting and securing the Works, and less advance payments received up to the date of the certificate.

	59. [bookmark: _Toc168299776]Property
	59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property of the Employer if the Contract is terminated because of the Contractor’s default.

	60. [bookmark: _Toc168299777]Release from Performance
	60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the Employer or the Contractor, the Project Manager shall certify that the Contract has been frustrated.  The Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid for all work carried out before receiving it and for any work carried out afterwards to which a commitment was made.

	61. [bookmark: _Toc168299778]Suspension of Bank Financing
	61.1 In the event that the Bank suspends the financing to the Employer, from which part of the payments to the Contractor are being made:
(a) The Employer is obligated to notify the Contractor of such suspension within seven days of having received the Bank’s suspension notice.
(b) If the Contractor has not received sums due it within the 28 days for payment provided for in Sub-Clause 40.1, the Contractor may immediately issue a 14-day termination notice.

	62. [bookmark: _Toc168299779]Eligibility
	62.1 The Contractor shall have the nationality of an eligible country.  The Contractor shall be deemed to have the nationality of a country if the Contractor is a citizen or is constituted, or incorporated, and operates in conformity with the provisions of the laws of that country. This criterion shall also apply to the determination of the nationality of proposed subcontractors or suppliers for any part of the Contract including related services. 
62.2 The materials, equipment and services to be supplied under the Contract shall have their source and origin in eligible source countries and all expenditures under the Contract will be limited to such materials, equipment, and services.  At the Employer’s request, the Contractor may be required to provide evidence of the source and origin of materials, equipment and services.

62.3 For purposes of GCC 62.2, “source” shall mean the country from which an item is transported to the country in which the project is located or the latter country provided that in both cases the item is located there at the time of purchase and “origin” means the place where the materials and equipment are mined, grown, produced or manufactured, and from which the services are provided.  Materials and equipment are produced when, through manufacturing, processing, or substantial or major assembling of components, a commercially recognised product results that differs substantially in its basic characteristics or in purpose or utility from its components.
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APPENDIX TO GENERAL CONDITIONS


CORRUPT AND FRAUDULENT PRACTICES



The Employer requires that the Tenderers, Suppliers, Contractors, and Consultants and their agents (whether declared or not), subcontractors, sub-consultants, service providers or suppliers, and any personnel thereof, under this contract, observe the highest standard of ethics during the procurement and execution of such contracts.  
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[bookmark: _Toc87070118][bookmark: _Toc168298097]Section IX.  Particular Conditions of Contract

Except where otherwise indicated, all PCC should be filled in by the Employer prior to issuance of the Tendering Documents.  Schedules and reports to be provided by the Employer should be annexed.

	A. General

	GCC 1.1 (d)
	The financing institution is: Government of Grenada

	GCC 1.1 (s)
	The Employer is the Ministry of Infrastructure, Botanical Gardens, Tanteen, St. George.

	GCC 1.1 (w)
	The Intended Completion Date for the whole of the Works shall be: eighteen (18) months after commencement date. 

	GCC 1.1 (z)
	The Project Ministry of Infrastructure Development, Public Utilities, Transport & Implementation.

	GCC 1.1 (bb)
	The Site is located at Mt. Carmel, St. Andrew and is defined in the drawings 

	GCC 1.1 (ee)
	The Start Date shall be: Twenty-eight (28) Days after Contract Signing 

	GCC 1.1 (ii)
	The Works consist of the following:
The Construction of a two-story building that will contain eleven (11) classrooms, a library, a computer room, multi-purpose spaces and administrative accommodations. External Works comprising of pavement and parking area, site drainage, perimeter fencing, road repairs and wastewater treatment facilities. MEP Installation including Electrical, Plumbing and Air Conditioning.


	GCC 2.2
	Sectional Completions are: Not Applicable

	GCC 2.3(i)
	The following documents also form part of the Contract: 
i. Completed Form of Tender
ii. Priced Bills of Quantities
iii. Construction Programme
iv. Method Statement detailing methodology/execution
v. CVs of key personnel to be assigned to the project 
vi. Description of similar projects undertaken by your firm
vii. Letter from Bank stating good financial standing
viii. Grenada Inland Revenue Department clearance
ix. Grenada National Insurance Scheme clearance
ii) Statement of workload and capability to complete the project
x. Statement of Existing Commitments 

	GCC 3.1 
	The language of the contract is English. The language shall be that of the tender. 
The law that applies to the Contract is the law of Grenada.

	GCC 5.1
	The Project manager may not delegate any of his duties and responsibilities.

	GCC 8.1
	Schedule of other contractors: Not Applicable

	GCC 13.1
	The minimum insurance amounts and deductibles shall be:
(a)	for loss or damage to the Works, Plant and Materials: $5,000.000.00
(b)	For loss or damage to Equipment:  $1,000,000.00
(c)	for loss or damage to property (except the Works, Plant, Materials, and Equipment) in connection with Contract $5,000,000.00
(d)	for personal injury or death: 
(i) of the Contractor’s employees: $1,000,000.00
(ii) of other people:  $1,000,000.00

	GCC 20.1
	The Site Possession Date(s) shall be: agreed with the contractor following the award of Contract.

	GCC 23.1 &
GCC 23.2
	Appointing Authority for the Adjudicator:  Grenada Chamber of Industry and Commerce

	GCC 24.3
	Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: EC$150.00 per hour plus reimbursables

	B. Time Control

	GCC 26.1
	The Contractor shall submit for approval a Programme for the Works within 21 days from the date of the Letter of Acceptance.

	GCC 26.2
	In addition to the Programme, the Contractor shall also submit for approval a monthly progress report in one electronic copy after to the Project Manager within seven days after the last day of each period to which it relates.
Each report shall include:
a) Detail description of progress including 
b) Photographs showing the status of progress on the Site
c) Comparison of the actual and planned progress
d) `Details describing Contractor’s Personnel  and Equipment 
e) Safety statistics, including details of any hazardous incidents and activities

	GCC 26.3
	The period between Programme updates is 30 days. The programme shall be submitted in the form of a Critical Path Method Network (CPM) showing the order of procedure and description of the construction methods and arrangements by which he proposes to carry out the Works. This should be submitted in the form of a Gantt/time-bar chart broken down into suitable sections detailing each construction activity, showing for each activity; periods of construction activity planned: percentage completion anticipated per month; total estimated quantity of work; the average monthly production.
The amount to be withheld for late submission of an updated Programme is $5,000.00.

	C. Quality Control

	GCC 34.1
	The Defects Liability Period is: 365 days.


	D. Cost Control

	GCC 44.1
	The currency of the Employer’s country is:  Eastern Caribbean Dollars

	GCC 45.1
	The Contract “is not” subject to price adjustment in accordance with GCC Clause 45.

	GCC 46.1
	The proportion of payments retained is: 10%

	GCC 47.1
	The liquidated damages for the whole of the Works are 0.05% of the final Contract Price per day. The maximum amount of liquidated damages for the whole of the Works is 5% of the final Contract Price.

	GCC 48.1
	The Bonus for the whole of the Works is 0% of final Contract Price per day.  The maximum amount of Bonus for the whole of the Works is 0% of the final Contract Price.

	GCC 49.1
	The Advance Payments shall be: 10% of the Contract Price and shall be paid to the Contractor no later than 56 days after receipt of the Advance Payment Guarantee

	GCC 50.1
	The Performance Security amount is 
(a) Bank Guarantee: 10% of the Contract Price
OR,
(b)	Performance Bond: 30% of the Contract Price


	E. Finishing the Contract

	GCC 56.1
	The date by which operating and maintenance manuals are required is 30 days after completion.
The date by which “as built” drawings are required is 30 days after completion.

	GCC 56.2
	The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals by the date required in GCC 58.1 is $20,000.00.

	GCC 57.2 (g)
	The maximum number of days is: 365; consistent with clause 41.1 on liquidated damages. 

	GCC 58.1
	The percentage to apply to the value of the work not completed, representing the Employer’s additional cost for completing the Works, is 5%.
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[bookmark: _Toc41971250]
[bookmark: _Toc168298098]Section X - Contract Forms
This Section contains forms which, once completed, will form part of the Contract. The forms for Performance Security and Advance Payment Security, when required, shall only be completed by the successful Tenderer after contract award.
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Letter of Acceptance


[On letterhead of the Employer]

. . . . . . . [Date]. . . . . . .

To:	. . . . . . . . . .  [Name and Address of the Contractor] . . . . . . . . . .   


Subject:	. . . . . . . . . .   [Notification of Award Contract No].  . . . . . . . . . .   


This is to notify you that your Tender dated . . . . [insert date] . . . .  for execution of the . . . . . . . . . .[insert name of the contract and identification number, as given in the Appendix to Tender] . . . . . . . . . . for the Accepted Contract Amount of the equivalent of . . . . . . . . .[insert amount in numbers and words and name of currency], as corrected and modified in accordance with the Instructions to Tenderers is hereby accepted by our Agency.

You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of Contract, using for that purpose the Performance Security Form included in Section X (Contract Forms) of the Tendering Document.

[Choose one of the following statements:]

We accept that __________________________[insert the name of Adjudicator proposed by the Tenderer]  be appointed as the Adjudicator.

[or]

We do not accept that _______________________[insert the name of the Adjudicator proposed by the Tenderer] be appointed as the Adjudicator, and by sending a copy of this Letter of Acceptance to ________________________________________[insert name of the Appointing Authority], the Appointing Authority, we are hereby requesting such Authority to appoint the Adjudicator in accordance with ITT 43.1 and GCC 23.1.


Authorised Signature:  	


Name and Title of Signatory:  	


Name of Agency:  	

Attachment:  Contract Agreement
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Contract Agreement

THIS AGREEMENT made the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between . . . . . [name of the Employer]. . . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . [name of the Contractor]. . . . .(hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as . . . . . [name of the Contract]. . . . .should be executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these Works and the remedying of any defects therein, 

The Employer and the Contractor agree as follows:
1.	In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Contract documents referred to.
2.	The following documents shall be deemed to form and be read and construed as part of this Agreement. This Agreement shall prevail over all other Contract documents. 
0. the Letter of Acceptance
0. the Tender 
0. the Addenda Nos . . . . . [insert addenda numbers if any]. . . . .
0. the Particular Conditions 
0. the General Conditions;
0. the Specification
0. the Drawings; 
0. the completed Schedules; and
0.  any other documents listed in the PCC as forming part of the Contract.
3.	In consideration of the payments to be made by the Employer to the Contractor as indicated in this Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity in all respects with the provisions of the Contract.
4.	The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of . . . . . [name of the borrowing country]. . . . .on the day, month and year indicated above.


	Signed by:
	
	Signed by:
	

	       for and on behalf of the Employer
	for and on behalf of the Contractor

	in the presence of:
	
	in the presence of:
	

	 Witness, Name, Signature, Address, Date
	     Witness, Name, Signature, Address, Date
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Performance Security (Bank Guarantee)
	[Bank’s Name, and Address of Issuing Branch or Office]	
Beneficiary: 	[Name and Address of Employer] 	
Date:	
Performance Guarantee No.: 	
	We have been informed that . . . . . [name of the Contractor]. . . . .  (hereinafter called “the Contractor”) has entered into Contract No. . . . . . [reference number of the Contract]. . . . .   dated . . . . . . . .with you, for the execution of . . . . . . [name of contract and brief description of Works]. . . . .  (hereinafter called “the Contract”). 
Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.
At the request of the Contractor, we . . . . . [name of the Bank]. . . . .  hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of . . . . . . . . .  [name of the currency and amount in figures] 1. . . . . . (. . . . . [amount in words]. . . . .  ) such sum being payable in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing to prove or to show grounds for your demand or the sum specified therein. 
This guarantee shall expire, no later than the . . . . . Day of . . . . . . . . . . , . . . . . .  2, and any demand for payment under it must be received by us at this office on or before that date.  
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

. . . . . . . . . . . . . . . . . . . . . . . . . . . . 
[Seal of Bank and Signature(s)]


Note –
All italicised text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

1	The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract and denominated either in the currency(ies) of the Contract or a freely convertible currency acceptable to the Employer.

2	Insert the date 28 days after the expected completion date. The Employer should note that in the event of an extension of the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the Employer’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
[bookmark: _Toc442524981][bookmark: _Toc473887479][bookmark: _Toc428352208][bookmark: _Toc438907199][bookmark: _Toc438907299]Performance Security (Performance Bond)
Bond No.______________	

By this Bond [insert name of Principal] as Principal (hereinafter called “the Contractor”) and [insert name of Surety] as Surety (hereinafter called “the Surety”), are held and firmly bound unto [insert name of Employer] as Obligee (hereinafter called “the Employer”) in the amount of [insert amount in words and figures], for the payment of which sum well and truly to be made in the types and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Employer dated the 	 day of 	, 20 	, for [name of contract and brief description of Works] in accordance with the documents, plans, specifications, and amendments thereto, which to the extent herein provided for, are by reference made part hereof and are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully perform the said Contract (including any amendments thereto), then this obligation shall be null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Employer to be, in default under the Contract, the Employer having performed the Employer’s obligations thereunder, the Surety may promptly remedy the default, or shall promptly:

(1)	complete the Contract in accordance with its terms and conditions; or

(2)	obtain a Tender or Tenders from qualified Tenderers for submission to the Employer for completing the Contract in accordance with its terms and conditions, and upon determination by the Employer and the Surety of the lowest responsive Tenderer, arrange for a Contract between such Tenderer and Employer and make available as work progresses (even though there should be a default or a succession of defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs and damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.  The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by Employer to Contractor under the Contract, less the amount properly paid by Employer to Contractor; or

(3)	pay the Employer the amount required by Employer to complete the Contract in accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the Taking-Over Certificate.

No right of action shall accrue on this Bond to or for the use of any person or corporation other than the Employer named herein or the heirs, executors, administrators, successors, and assigns of the Employer.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has caused these presents to be sealed with his corporate seal duly attested by the signature of his legal representative, this 	 day of 	 20 	.


SIGNED ON 	        on behalf of 	


By 	 in the capacity of 	


In the presence of 	



SIGNED ON 	       on behalf of 	


By 	 in the capacity of 	


In the presence of 	
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Advance Payment Security

[Bank’s Name, and Address of Issuing Branch or Office]

Beneficiary: 	[Name and Address of Employer] 	
Date:	
Advance Payment Guarantee No.: 	

We have been informed that . . . . . [name of the Contractor]. . . . .  (hereinafter called “the Contractor”) has  entered into Contract No. . . . . . [reference number of the Contract]. . . . .   dated . . . . . . . .with you, for the execution of . . . . . . [name of contract and brief description of Works]. . . . .  (hereinafter called “the Contract”).
Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum  . . . . . [name of the currency and amount in figures] 1. . . . . . (. . . . . [amount in words]. . . . .  ) is to be made against an advance payment guarantee.
At the request of the Contractor, we . . . . . [name of the Bank]. . . . .  hereby irrevocably undertake to pay you any sum or sums not exceeding in total an amount of . . . . . [name of the currency and amount in figures]*. . . . . . (. . . . . [amount in words]. . . . .  ) upon receipt by us of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation under the Contract because the Contractor used the advance payment for purposes other than the costs of mobilization in respect of the Works. 
It is a condition for any claim and payment under this guarantee to be made that the advance payment referred to above must have been received by the Contractor on its account number . . . . . [Contractor’s account number]. . . . .   at . . . . . [name and address of the Bank]. . . . .  .
The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be presented to us.  This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that eighty (80) percent of the Contract Price has been certified for payment, or on the . . . day of . . . . . . . , . . . . . 2, whichever is earlier.  Consequently, any demand for payment under this guarantee must be received by us at this office on or before that date.
This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

. . . . . . . . . . . . . . [Seal of Bank and Signature(s)]. . . . . . . . . . . . . . 

Note –
All italicised text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

1	The Guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies) of the advance payment as specified in the Contract, or in a freely convertible currency acceptable to the Employer.
2	Insert the expected expiration date of the Time for Completion.  The Employer should note that in the event of an extension of the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months][one year], in response to the Employer’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.



